
-~· 
Ms. Alice Hill-Murray 
233 Sourmash Road 
Harpers Ferry, WV 25425 

Dear Ms. Hill-Murray: 

DEPARTMENT OF THE NAVY 
CRANE DIVISION 

NAVAL SURFACE WARFARE CENTER 

300 HIGHWAY 361 

CRANE INDIANA 47522.-5001 
572

dN REPLY REFER TO: 

OOL/16F016.5 
November 22, 2016 

This letter in is final response to your Freedom of Information Act (FOIA) request received at Naval 
Surface Warfare Center, (NSWC) Crane Division on August 8, 2016. Your request indicated that you are 
seeking documents pertaining to contract NOO 17804D4 l 19. You specifically requested "Delivery Order 
EH05 - Engineering Support Services for the Integrated Combat Systems Program Office (ZONE 2); 
Science Applications International Corporation, Customer is PEO IWS 1, 7, and 9; ordering activity 
NSWC, Crane Division. Requesting the Delivery Order Statement of Work and/or Performance Work 
Statement, Source Selection Document, and all modifications."." Your request was assigned local Case 
File Number 2016-F-016. As mentioned in your email dated August 10, 2016, you indicated that you 
would accept clearly releasable information. 

We are required to allow contractors the opportunity to comment on the releasing of information 
relating to the contracts awarded to their company. Accordingly, Science Applications International 
Corporation (SAIC) was contacted concerning the release of the information contained within the 
enclosed documents. 

Two responsive documents were located and were redacted consistent with two applicable FOIA 
exemptions at 5 U.S.C. § 552(b) Exemption 4 and Exemption 6. Exemption (b)(4) protects commercial 
or financial information received from a private source when disclosure is likely to cause substantial 
competitive harm to the source. Exemption (b )( 6) exempts personal information from release which, if 
released would result in a clearly unwarranted invasion of personal privacy. Each redaction has been 
annotated to show the applicable FOIA exemption. 

As it was received, the FOIA request stated that you agreed to pay FOIA processing fees ofup to 
$50.00. You were assigned into the "Commercial" fee category. As per the FOIA Improvement Act of 
2016, due to the response time to your request exceeding the statutorily regulated time there is no charge 
for your request. 

If you have any questions concerning this response, you may contact Ms. Monica L. Queen, at (812) 
854-8725, or by email at monica.l.queen@navy.mil. 

Enclosure: 1. Document Listing 
2. Responsive Documents (2) 
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Document List for FOIA Request 2016-F-016 
-·-··-·- -·--·--·------·---- --··--·-· ......... ------------

----- (Documents Pertaining to Contn,~~001]804D4119) 
Document 

Document Name Exemption 
Number ·------- ----- --

l r SSDD Exemption (b )(1) and (b )(6) were applied __ ·-·-· ____ -·--···-·-·- ·----------·----·----·--··-·--· ·--- -----
2 r 2-N00178-04-D-4119-EH05 Exemotion (b)/4) and (b)/6) were annlied 
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SOURCE SELECTION INFORMATION - SEE FAR 2.101 AND 3.104 

rntroducilon: 

Solicitation N00024-14-R-3077 
Best Value Determination (BVD) 

Solicitation N00024-14-R-3077 for Engineering Support Services for PEO 
IWS 1/7/9 was issued on 01 July ~014 within Seaport-a with a closing 
date of 01 August 2014 as a Full and Open Competitive Contract. 

By the closing 
offerers: 
all submiss r 

ro osals were received fromllllllll 
SAIC. Rate information for 

Defense Contract Audit 
Agency (DCAA) offices 

Evaluation Criteria (from para. 2.1.a, pg. 83 of the Solicitation): 

All offers were evaluated in accordance with the following evaluation 
criteria as set forth in Section M of Solicitation N00024-14-R-3077: 

Evaluation Criteria . 

Factor 1: Technical Approach 
Sub Factor A. Corporate Capability 
Sub Factor a. Key Personnel 
Sub Factor c. Staffing Plan 

Factor 2: Management Approach 
Factor 3: Past Performance 
Factor 4: Total Evaluated cost 

Relativa Importance of the Eyal.uation Factors (from para. 2.1.b, pg. 
85 of the Solicitation): 

The evaluation factors are divided into two categories, "Technical 
Approach/Management Approach/Past Performance" and "Total Evaluated 
cost (TEC)". Under the Technical Approach evaluation area, sub factors 
A, B, and Care.of equal importance. Technical Approach is more 
important than Management Approach and Past Performance. The Management 
Approach and Past Performance are of equal importance. The non-cost 
factors, when combined, are significantly more important than Total 
Evaluated Cost (TEC); however, as competing proposals approach equality 
in the non-cost factors (Technical Approach, Management Approach, and 
Past Performance), the TEC will increase in importance. 
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Basis for Award (from para. 1.0, Section M, pg. 83 the Solicitation): 

a. The following conditions must be met in order to be eligible for 
award: 

(1) The proposal must comply in all material respects with 
the requirements of the law, regulation and conditions set 
forth in this solicitation and in the seaPort-e basic IDIQ 
contract, 

(2) The proposal must meet all solicitation requirements. 

b. The Government anticipates a single Task Order award resulting from 
this solicitation. However, the Government reserves the right to 
award more than one or no task order, depending on the quality of 
the proposals received and the availability of funds. The 
Government also reserves the right to make an award without 
discussions. 

c. The award decision will be determined based on the Government's 
evaluation of each Offeror's complete proposal against the 
evaluation factors and sub factors identified below. Award will be 
made to the Offeror whose proposal demonstrates the best overall 
value to the Government based on the factors and sub factors 
described herein. Best value means the expected outcome of an 
acquisition that, in the Government's estimation, provides the 
greatest overall benefit in response to the requirement (FAR 
2.101). In making this decision, the Government is more concerned 
with obtaining offers demonstrating superior technical merit based 
on the non-cost factors at a reasonable cost or price than with 
making an award to the Offerer with the lowest proposed cost/price. 
Accordingly, the Government may be willing to pay a reasonable 
premium for a contract offering superior technical merit. 

d. In order to select the successful Offeror, the Government will 
compare Offerer's proposals. The comparison will trade off 
differences in technical merit based on the non-cost factors and 
Total Evaluated Cost (TEC). If one Offeror has both the better 
technical merit or capability and the lower TEC, then that Offeror 
will be the better value. If one Offeror has the better technical 
merit or capability and a higher TEC, the Government will decide 
whether the difference in technical merit/capability is worth the 
difference in TEC. If it is determined that the difference in 
technical merit/capability is worth the difference in TEC, then the 
more capable, higher-priced Offerer will be the better value. If 
not, then the less capable, lower-priced Offeror will be the better 
value. A TEC will not be developed and best value analysis will not 
be performed for any Offerers who are unacceptable or 
unsatisfactory in any factor or subfactor and award will not be 
made to any Offeror who is unacceptable or unsatisfactory in any 
factor or sub factor. 

2 
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Eva1uatign Pros,ss and §ummary: 

After receipt of proposals and continuing through 19 September 2015, a 
PEO IWS Technical Evaluation Team (TET) (comprised of Program Office 
staff members) thoroughly evaluated each of the proposals received in 
accordance with the evaluation criteria provided in the solicitation 
utilizing the rating definitions outlined in Section M. After a review 
of the proposals and the TET report, I concur with the TET's findings. 

1. Technical Evaluation 

The TET's findings are presented in a comprehensive report signed by 
each TET member, dated 24 September 2015. A summary of the TET's 
evaluation ratings for both offerors are shown in the table below. 

FACTORS 

Factor 1: 
Technical Approach 

A. Corporate 
Ca ability 

B. Key Personnel 
Resumes 

c. Staffing Plan 

Factor 2: 
Management Approach 

Factor 3: 
Past Performance 

Factor 1: Technical Approach 

3 
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Factor 2: Management Approach 

The offerors were required to submit a plan that describes "how the 
offerer intends to manage and coordinate the task efforts of this 
contract, include planning, assigning responsibility, controlling 
personnel, controlling utilization of resources, tracking deliveries, and 
periodically monitoring performance and obtaining feedback". 

4 



SOURCE SELECTION INFORMATION - SEE FAR 2.101 AND 3.104 

Factor 3: Past Performance 

The Government evaluated the Offerer's Past Performance Questionnaires, 
Past Performance Information Retrieval System (PPIRS) data and Contractor 
Performance Assessment Reports {CPARs) to determine the degree to which 
each offerer's past performance and relevance supports successful contract 
performance. 

A cost evaluation was conducted on SAIC's proposal. The cost evaluation 
consisted of a cost realism analysis for the base year and option years as 
required under the solicitation. A cost realism analysis was performed on 
the proposal submitted in response to the solicitation, in accordance with 
Section Mand the principles outlined in FAR 15.404-l(d). The appropriate 
DCMA/DCAA offices were contacted to obtain rate checks for direct and 
indirect rates proposed by the offerer, as well as their associated 
subcontractors. 

Below is the overall summary of the proposed and evaluated costs. 

Offeror Pz:oposed 
Cost 

Total Evaluated 
Cost Vaz:iance 
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Saat Valua Summary: 
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11 February 2016 
J 

Date 

7 
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ORDER FOR SUPPLIES OR SERVICES (FINAL) PAGE 1 OF 
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1. CONTRACT NO. 

NOOl78-04-D-4119 
6. ISSUED BY 

2. DELIVERY ORDER NO. 

EHOS 
COD 

Naval Sea .s Comma~INAVSEA) 
BUILDING • • 004?£@aSAAC HULL 
AVENUE SE 

..:.. • I RD DC 20376-2040 

(b)(6) 
. . ' •(. . - COD XWA8 

SCIENCE APPLICATIONS INTERNATIONAL CORP 
1710 SAIC Drive 
McLean VA 22102-3702 

14. SHIP TO CCDE 

See Section D 

3. EFFECTIVE DATE 

2016 Apr 29 
. ADMINISTERED BY 

CMA Manassas 
14501 George Carter Way 

hantilly VA 20151 

4. PURCH REQUEST NO. 5. PRIORITY 

N00024-14-NR-55022 D0-A7 

COD S2404A 8. DELIVERY FOB 
<="--------+~ 

SCD: C DESTINATION 

OTHER 

(See Schedule if otfler1 

FACILITY 10. DELIVER TO FOB POINT BY (Date) 11. X IF BUSINESS IS 
1...----~ See Schedule SMALL 

5. PAYMENT Will BE MADE BY 

f---'-'-=---------1--+:==-----I 
12. DISCOUNT TERMS SMALL 
Net 30 Days DISADVANTAGED 

WIDE AREA WORK FLOW v\'OMEN-OINNED 

13. MAIL INVOICES TO THE ADDRESS IN BLOCK 

See Section G 
COD HQ0338 

DFAS Columbus Center,South Entitlement Operations 
P.O. Box 182264 

MARK ALL 
PACKAGES AND 
PAPERS WITH 

IDENTIFICATION 
Columbus OH 43218-2264 NUMBERS IN 

BLOCKS 1 AND 2. 

16. DELIVERY/ X This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of numbered contract 
TYPE CALL 
OF i-=~----l--1-----------------------------------------------~ 

ORDER Reference your furnish ,the following on terms specified hef'ein. 
URCHASE 

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY ]~~::i!T~~~'.:-'.::~~::VE BEEN OR 1$ NOW MODIFIED, SUBJECT TO ALL OF.-::::::$ SET FORTH, AND AGREES TO PERFORM THE SAME. 

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED 
(YYYYMMDD) 

If this box is marked, supplier must sign Acceptance and return !he following number of copies: 

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE 

See Schedule 
18. ITEM NO. 19. SCHEDULE OF SUPPLIES/SERVICES 

See Schedule 

*ff quantity accepted by the Government is same 4. UNITED STATES OF AMERICA 
as quantity ordered, indicate by x. If different, 
enter actual quantity accepted below quantity 
ordered and endrde. 

27a. QUANTITY IN COLUMN 20 HAS BEEN 

INSPECTED ECEIVED 

, (b)(6) 

ACCEPTED, AND CONFORMS TO 
THE CONTRACT EXCEPT AS 
NOTED: 

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 

f. TELEPHONE . E-MAIL ADDRESS 

36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT. 

a. DATE . SIGNATURE AND TITLE OF CERTIFYING OFFICER 

37. RECEIVED AT 

DD FORM 1155, DEC 2001 

20. QUANTITY 21. UNIT 22. UNIT PRICE 23.AMOUNT 
ORDERED/ 

ACCEPTED* 

04/29/2016 
CONTRACTING/ORDERING OFFICER 

25. TOTAL 

"'· DIFFERENCES 

$27,834,649.77 

C. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 
REPRESENTATIVE 

8. SHIP NO. 

PARTIAL 

FINAL 

31. PAYMENT 

COMPLETE 

PARTIAL 

FULL 

0. TOTAL 
ON-TAINERS 

9. D.O. VOUCHER NO. 

32. PAID BY 

30. INITIALS 

33. AMOUNT VERIFIED CORRECT 
FOR 

34. CHECK NUMBER 

35. BILL OF LADING NO. 

41. SIR ACCOUNT NUMBER 42. S1R VOUCHER NO. 

PREVIOUS EDITION IS OBSOLETE. 



CONTRACT NO. 

NOOl 78-04-D-4119 
DELIVERY ORDER NO. 

EH05 

GENERAL INFORMATION 

PAGE 
2 of8 

The purpose of this document is to Award Task Order N00178-04-D-4119-EH05, as follows: 

FINAL 

I. Under Section B-Supplies and Services, establish and incrementally Fund CL!Ns 7000, 7001, 7002, 7003 and 
9000. 

2. Under Section B - Supplies and Services, update incentive fee and fixed fee tables. 

3. Under Section F - Deliveries or Performance, establish period of performance for CL!Ns 7000 - 7003 and 9000 
and update POP for CL!Ns 7100-7103, 7200-7203, 7300-7303, 7400 -7403, 9100, 9200, 9300 and 9400. 

4. Under Section G - Contract Administration Data, update accounting data. 

5. Under Section G-Contract Administration Data, update Points of Contact. 

6. Under Section H- Special Contract Requirements, update Allotment of Funds Clause. 

7. Under Section I -Contract Clauses, update Clause 52.244-2 SUBCONTRACTS paragraph G) to include list of 
subcontractors. 

8. Under Section J - List of Attachments, remove attachments associated with pre-award documentation, and add 
new attachments associated with base award. 

According, said Task Order is modified as follows: 

I. Under Section B-Supplies and Services, establish and incrementally Fund CL!Ns 7000, 7001, 7002, 7003 and 
9000. 

SLIN From Bv To 

700001 $ . $2,643,151 $2,643,151 

700101 $ . $1415341 $ 1.415.341 

700102 $ . $ 126.938 $ 126 938 

700103 $ . $ 189 403 $ 189 403 

700201 $ . $1,205,132 $1,205,132 

700301 $ . $ 449 678 $ 449,678 

900001 $ . $ 584,848 $ 584 848 

900002 $ . $ 14 104 $ 14 104 

900003 $ . $ 49964 $ 49964 

900004 $ . $ 21 045 $ 21 045 
2. Under Section B - Supplies and Services, update incentive fee and fixed fee tables. 

Hourly Rates Totals 

CLIN Contract Qty 
Type (Hrs) 

Avg Min 
Hourly Fee/Hour 
Rate (MinF) 

Target Max Min Fee Target Max Fee Target 
Fee/Hour Fee/Hour (Hrs*M'nF) Fee (Hr *MF) Cost 
(TF) (MF) 1 (Hrs*TF) s (Hrs*Rate) 
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NOOl 78-04-D-4119 

7000 

7001 

7002 

7100 

7101 

7102 

7200 

7201 

7202 

7300 

7301 

7302 

7400 

7401 

7402 

700 
710 

720 

730 
740 

CPIF 

CPIF 

CPIF 

CPIF 

CPIF 

CPIF 

CPIF 

CPIF 

CPIF 

CPIF 

CPIF 

CPIF 

CPIF 

CPIF 

CPIF 

(Rate) 

DELIVERY ORDER NO. 

EH05 

Totals 

Estimated Cost 
(Hrs* Rate/ 

$4,245,340.39 
$4,398,020.82 

$4,211,109.38 

$4,247,005.25 

$4,308,477.52 

PAGE 
3 of8 

FINAL 

3. Under Section F -Deliveries or Performance, establish period of performance for CL!Ns 7000 - 7003 and 9000 
and update POP for CL!Ns 7100-7103, 7200-7203, 7300 - 7303, 7400- 7403, 9100, 9200, 9300 and 9400. 

The periods of performance for the following Items are as follows: 

7000 4/29/2016 - 4/28/2017 

7001 4/29/2016 - 4/28/2017 
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NOOl 78-04-D-4119 

7002 4/29/2016 - 4/28/2017 

7003 4/29/2016-4/28/2017 

9000 4/29/2016 - 4/28/2017 

DELIVERY ORDER NO. 

EH05 
PAGE 

4 of8 

The periods of performance for the following Option Items (if exercised) are as follows: 

7100 4/29/2017 - 4/28/2018 

7101 4/29/2017-4/28/2018 

7102 4/29/2017-4/28/2018 

7103 4/29/2017 - 4/28/2018 

7200 4/29/2018 - 4/28/2019 

7201 4/29/2018 - 4/28/2019 

7202 4/29/2018 - 4/28/2019 

7203 4/29/2018 - 4/28/2019 

9100 4/29/2017 - 4/28/2018 

9200 4/29/2018 - 4/28/2019 

FINAL 

The periods of performance for the following Award Tenn Options (if earned and if exercised) are as follows: 

7300 4/29/2019 - 4/28/2020 

7301 4/29/2019 - 4/28/2020 

7302 4/29/2019 - 4/28/2020 

7303 4/29/2019 - 4/28/2020 

7400 4/29/2020 - 4/28/2021 

7401 4/29/2020 - 4/28/2021 

7402 4/29/2020 - 4/28/2021 

7403 4/29/2020 - 4/28/2021 

9300 4/29/2019 - 4/28/2020 

9400 4/29/2020 - 4/28/2021 

4. Under Section G - Contract Administration Data, update accounting data. 

700001 130056483100001 2643151.00 
LLA: AD 1761804 8B2B 251WS0100 050120 2D 000000 A00003389706 

700101 130056483100003 1415341.00 
LLA: AD 1761804 8B2B 251 WS010 0 050120 2D 000000 A00003389706 

700102 130056483100005 126938.00 
LLA: AB 1761804 8B5B 251VU0210050120 2D 000000 A10003389706 

700103 130056483200001 189403.00 
LLA: AA 1761810 A4UU 251WS0100 050120 2D 000000 A00003389782 

700201 130056483100007 1205132.00 
LLA: AD 1761804 8B2B 251WS0100 050120 2D 000000 A00003389706 

700301 130056483100008 449678.00 
LLA: AC 1761804 8B2B 251WS0100 050120 2D 000000 A20003389706 
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DELIVERY ORDER NO. 
EH05 

900001 130056483100002 584848.00 

PAGE 
5 of8 

LLA: AD 1761804 8B2B 251 WSOlO O 050120 2D 000000 A00003389706 

900002 130056483100006 14104.00 
LLA: AB 1761804 8B5B 251VU0210050120 2D 000000 Al0003389706 

900003 130056483100009 49964.00 
LLA: AC 1761804 8B2B 251 WSOIO O 050120 2D 000000 A20003389706 

900004 130056483200002 21045.00 
LLA: AA 1761810 A4UU 251 WSOlO O 050120 2D 000000 A00003389782 

BASE Funding 6699604.00 

5. Under Section G - Contract Administration Data, update Points of Contact. 

OMBUDSMAN (NAVSEA AND OVERARCHING) 
Naval-ea S stems Command 
Attn • • 
1333 saac u venue, SE 
Washingt N Y: d DC 20376 
Teleph 
e-mail 

(h\(R\ 

(b)(6) 

PROCURING CONTRACTING OFFICER (PCO) 

Nav-mand 
Attn • • 
1333 saac u venue, SE 
Washington Na Yard DC 20376 
Telep 
e-mail 

PURCHASE OFFICE REPRESENTATIVE (POR)* 

Nava-ommand 
Attn: • • 
1333 saac u venue, SE 
Washingto 20376 
Telephone: 
e-mail 

CONTRACTING OFFICER'S REPRESENTATIVE (COR) 
Naval Sea S stems Command 
Attn 
133 

6. Under Section H - Special Contract Requirements, update Allotment of Funds Clause. 

FINAL 

(a) This contract is incrementally funded with respect to both cost and fee. The amount(s) presently available and 
allotted to this contract for payment of fee for incrementally funded contract line item nmnber/contract subline item 
number (CLIN/SLIN), subject to the clause entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE" (FAR 
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DELIVERY ORDER NO. 

EH05 
PAGE 

6of8 
FINAL 

52.216-10), as appropriate, is specified below. The amount(s) presently available and allotted to this contract for 
payment of cost for incrementally funded CLINs/SLINs is set forth below. As provided in the clause of this contract 
entitled "LIMITATION OF FUNDS" (FAR 52.232-22), the CLINs/SLINs covered thereby, and the period of 
performance for which it is estimated the allotted amount(s) will cover are as follows: 

CPFF/CPIF/ODC 
ITEM ALLOTTED TO COST ALLOTTED TO FEE EST. POP THROUGH 

7000 
7001 

7002 

7003 
9000 669,961.00 

(b)(4) 

0.00 

7. 7. Under Section I -Contract Clauses, update Clause 52.244-2 SUBCONTRACTS paragraph G) to include 
list of subcontractors. 

G) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during 
negotiations: 

8. 8. Under Section J - List of Attachments, remove attachments associated with pre-award documentation, 
and add new attachments associated with base award. 

Attachment I - Award Term Plan 

Attachment 2 - QASP 

Attachment 3 - DD254 
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The total amount of funds obligated to the task is hereby increased from $0.00 by 
$6,699,604.00 to $6,699,604.00. 

CLIN/SLIN Type Of Fund From($) By($) To($) 

700001 O&MN,N 0.00 2,643,151.00 2,643,151.00 
700101 O&MN,N 0.00 1,415,341.00 1,415,341.00 
700102 O&MN,N 0.00 126,938.00 126,938.00 
700103 OPN 0.00 189,403.00 189,403.00 
700201 O&MN,N 0.00 1,205,132.00 1,205,132.00 
700301 O&MN,N 0.00 449,678.00 449,678.00 

900001 O&MN,N 0.00 584,848.00 584,848.00 
900002 O&MN,N 0.00 14,104.00 14,104.00 
900003 O&MN,N 0.00 49,964.00 49,964.00 
900004 OPN 0.00 21,045.00 21,045.00 

The total value of the order is hereby increased from $16,827,065.97 by $11,007,583.80 to 
$27,834,649.77. 

CLIN/SLIN From($) By($) To($) 
7001 0.00 5,040,161.48 5,040,161.48 
7003 0.00 4,478,834.11 4,478,834.11 
9000 0.00 1,488,588.21 1,488,588;2 l 

The Period of Performance of the following line items is hereby changed as follows: 

CLIN/SLIN From To 

7000 4/29/2016 - 4/28/2017 

7001 4/29/2016 - 4/28/2017 

7002 4/29/2016 - 4/28/2017 

7003 4/29/2016 - 4/28/2017 
7100 4/29/2017 - 4/28/2018 
7101 4/29/2017 - 4/28/2018 
7102 4/29/2017 - 4/28/2018 
7103 4/29/2017 - 4/28/2018 

7200 4/29/2018 - 4/28/2019 

7201 4/29/2018 - 4/28/2019 
7202 4/29/2018 - 4/28/2019 
7203 4/29/2018 - 4/28/2019 
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7300 4/29/2019 - 4/28/2020 

7301 4/29/2019 - 4/28/2020 

7302 4/29/2019 - 4/28/2020 

7303 4/29/2019 - 4/28/2020 

7400 4/29/2020 - 4/28/2021 

7401 4/29/2020 - 4/28/2021 

7402 4/29/2020 - 4/28/2021 

7403 4/29/2020 - 4/28/2021 

9000 4/29/2016 - 4/28/2017 

9100 4/29/2017 - 4/28/2018 

9200 4/29/2018 - 4/28/2019 

9300 4/29/2019 - 4/28/2020 

9400 4/29/2020 - 4/28/2021 
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SECTION B SUPPLIES OR SERVICES AND PRICES 

CLIN - SUPPLIES OR SERVICES 

For Cost Type Items: 

Item 

7000 

PSC 

R425 

Max Fee 

Min Fee 

Government 
Overrun 
Share Line 

Government 
Underrun 
Share Line 

700001 R425 

7001 R425 

Max Fee 

Min Fee 

Government 
Overrun 
Share Line 

Government 
Underrun 
Share Line 

700101 R425 

700102 R425 

700103 R425 

7002 R425 

Supplies/Services 

Base Year: ESS 
Engineering Support 
Services (Task 1) (Note A 
& F) (Fund Type - TBD) 

Base Year: ESS 
Engineering Support 
Services (Task 1) 
(O&MN,N) 

Base Year: ESS Ship and 
Systems Integration and 
Test (Task 2) (Note A & F) 

(Fund Type - TBD) 

Base Year: ESS Ship and 
Systems Integration and 
Test (Task 2) (O&MN,N) 

Base Year: ESS Ship and 
Systems Integration and 
Test (Task 2) (O&MN,N) 

Base Year: ESS Ship and 
Systems Integration and 
Test (Task 2) ( OPN} 

Base Year: ESS Product 
Development {Task 3) (Note 

Qty 

$0.00 

$0.00 

0.0 

0.0 

$0.00 

$0.00 

0.0 

0.0 

PAGE FINAL 
I of57 

Unit Target Cost Target Fee CPIF 

(b)(4) $9,097,631.38 

(b)(4) $5,040,161.48 

(b)(4) $7,729,434.59 
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Item PSC 

Max Fee 

Min Fee 

Government 

overrun 
Share Line 

Government 
Underrun 

Share Line 

700201 R425 

Supplies/Services 

A & F) (Fund Type • TBD) 

Base Year: ESS Product 
Development (Task 3) 
(O&MN,N) 

Item PSC Supplies/Services 

7003 R425 Base Year: Surge Requirements 

Support (Notes A & D & G) (Fund 
Type· TBD) 

700301 R425 Base Year: Surge Requirements 

Support (O&MN,N) 

Item PSC 

7100 R425 

Max Fee 

Min Fee 

Government 
Overrun 
Share Line 

Government 
Underrun 
Share Line 

7101 R425 

Supplies/Services 

Option Year 1 - Year 2: ESS 
Engineeirng Support 
Services (Task 1) (Note A & 

B & F) (Fund Type· TBD) 

Option 

Option Year 1 - Year 2: ESB 
Ship and Systems 
Integration and Test (Task 
2) (Notes A & B & F) (Fund 
Type • TBD) 

Option 

Qty 

$0.00 

$0.00 

0.0 

0.0 

Qty 

Qty 

$0.00 

$0.00 

0.0 

0.0 
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Unit Target Cost 

Unit Est. Cost 

(b)(4) 

Unit Target Cost 

(b)(4) 

(b)(4) 

FINAL 

Target Fee CPIF 

Fixed Fee CPFF 

$4,478,834.11 

Target Fee CPIF 

$9,379,958.50 

$5,270,101.65 
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Item 

7102 

PSC 

Max Fee 

Min Fee 

Government 
Overrun 
Share Line 

Government 
Underrun 
Share Line 

R425 

Max Fee 

Min Fee 

Government 
Overrun 
Share Line 

Government 
Underrun 
Share Line 

Supplies/Services 

Option Year 1 - Year 2: ESS 
Product Development (Task 
3) (Notes A & B & F) (Fund 
Type - TBD} 

Option 

Item PSC Supplies/Services 

7103 R425 Option Year 1 - Year 2: Surge 

Requirements Support (Notes A, B, & 

D & G} (Fund Type - TBD} 

Option 

Item PSC 

7200 R425 

Max Fee 

Min Fee 

Government 
Overrun 
Share Line 

Supplies/Services 

Option Year 2 - Year 3: ESS 
Engineering Support 
Services (Task 1) (Notes A & 

B & F} (Fund Type - TBD} 

Option 

Qty 

$0.00 

$0.00 

0.0 

0.0 

$0.00 

$0.00 

0.0 

0.0 

Qty 

Qty 

$0.00 

$0.00 

0.0 
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Unit Target Cost 

(b)(4) 

Unit Est. Cost 

(b )( 4) 

Unit Target Cost 

(b)(4) 

FINAL 

Target Fee CPIF 

$8,003,606.57 

Fixed Fee CPFF 

$4,639,911.97 

Target Fee CPIF 

$9,038,745.81 
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Item PSC 

Goveznment 
Underrun 
Share Line 

7201 R425 

Max Fee 

Min Fee 

Government 
Overrun 
Share Line 

Government 
Underrun 
Share Line 

7202 R425 

Max Fee 

Min Fee 

Government 
overrun 
Share Line 

Government 
Underrun 
Share Line 

Supplies/Services 

Option Year 2 - Year 3: ESS 
Ship and Systems 
Integration and Test (Task 
2) (Notes A & B & F} (Fund 
Type - TBD) 

Option 

Option Year 2 - Year 3: ESS 
Product Development (Task 
3) (Notes A & B & F) (Fund 
Type - TBD) 

Option 

Item PSC Suppl.ies/Services 

7203 R425 Option Year 2 - Year 3: Surge 

Requirements Support (Notes A, B, & 

D & G) (Fund Type - TBD) 

Option 

Item PSC 

7300 R425 

Supplies/Services 

Award Term 1 - Year 4: ESS 
Engineering Support 

Qty 

0.0 

$0.00 

$0.00 

0.0 

0.0 

$0.00 

$0.00 

0.0 

0.0 

Qty 

Qty 

PAGE 
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Unit Target Cost 

(b)(4) 

(b)(4) 

Unit Est. Cost 

(b)(4) 

Unit Target Cost 

(b)(4) 

FINAL 

Target Fee CPIF 

$4,982,253.55 

$7,669,909.43 

Fixed Fee CPFF 

$4,442,720.40 

Target Fee CPIF 

$9,103,709.73 
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Item PSC 

Max Fee 

Min Fee 

Government 
Overrun 
Share Line 

Government 
Underrun 
Share Line 

7301 R425 

Max Fee 

Min Fee 

Government 
Overrun 
Share Line 

Government 
Underrun 
Share Line 

7302 R425 

Max Fee 

Min Fee 

Government 
Overrun 
Share Line 

Government 
Underrun 
Share Line 

Supplies/Services 

Services (Task 1) (Notes A & 

C & F) (Fund Type - TBD) 

Option 

Award Term 1 - Year 4: ESS 
Ship and Systems 
Integration and Test (Task 
2) (Notes A & C & F) (Fund 
Type • TBD) 

Option 

Award Term 1 - Year 4: ESS 
Product Development (Task 
3) (Notes A & C & F) (Fund 
Type · TBD) 

Option 

Item PSC Supplies/Services 

Qty 

$0.00 

$0.00 

0.0 

0.0 

$0.00 

$0.00 

0.0 

0.0 

$0.00 

$0.00 

0.0 

0.0 

Qty 
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Unit Target Cost 

(b)(4) 

(b)(4) 

Unit Est. Cost 

FINAL 

Target Fee CPIF 

$5,032,110.70 

$7,739,983.57 

Fixed Fee CPFF 
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Item PSC Supplies/Services 

7303 R425 Award Term 1 - Year 4: Surge 

Requ.irements Support (Notes A, C, & 

D & G) (Fund Type - '.IBD) 

Option 

Item PSC 

7400 R425 

Max Fee 

Min Fee 

Government 
Overrun 
Share Line 

Government 
Underrun 

Share Line 

7401 R425 

Max Fee 

Min Fee 

Government 
Overrun 
Share Line 

Government 
Underrun 
Share Line 

7402 R425 

Max Fee 

Min Fee 

Supplies/Services 

Award Term 2 - Year 5: ESS 
Engineering Support 
Services (Task 1) (Notes A & 

C & F) (Fund Type - '.IBD) 

Option 

Award Term 2 - Year 5: ESS 
Ship and Systems 
Integration and Test (Task 
2) (Notes A & C & F) (Fund 

Type - TBD) 

Option 

Award Term 2 - Year 5: ESS 
Product Development (Task 
3) (Notes A & C & F) (Fund 

Type - '.IBD) 

Option 

Qty 

Qty 

$0.00 

$0.00 

0.0 

o.o 

$0.00 

$0.00 

0.0 

0.0 

$0.00 

$0.00 
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unit Est. Cost Fixed Fee 

FINAL 

CPFF 

(b)(4) • 4,480,590.54 

Unit Target Cost Target Fee CPIF 

(b )( 4) $9,234,315.39 

(b )( 4) $5,105,891.66 

(b)(4) $7,852,233.10 
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:Item PSC Supplies/Services Qty 

0.0 

Unit Target Cost 

Government 
Overnm 
Share Line 

Government 

Underrun 
Share Line 

Item PSC Supplies/Services 

7403 R425 Award Term 2 - Year 5: Surge 

Requirements Support (Notes A, C, & 

D & G) (Fund Type - TBD) 

Option 

For ODC Items: 

Item PSC Supplies/Services 

0.0 

Qty Unit Est. Cost 

(b)(4) 

9000 R425 Other Direct Costs in Support of CLINs 7000-7003 (Note E) 
Type - TBD) 

900001 R425 Other Direct Costs in Support of CLINs 7000-7003 (O&MN,N) 

900002 R425 Other Direct Costs in Support of CLINs 7000-7003 (O&MN,N) 

900003 R425 Other Direct Costs in support of CLINs 7000-7003 (O&MN,N) 

900004 R425 Other Direct Costs in Support of CLINs 7000-7003 (OPN) 

(Fund 

9100 R425 Option Year 1 - Year 2: Other Direct Costs in Support of CLINs 
7100-7103 (Notes B & E) (Fund Type - TBD) 

Option 

9200 R425 Option Year 2 - Year 3: Other Direct Costs in Support of CLINs 
7200-7203 (Notes B & E} (Fund Type - TBD) 

Option 

9300 R425 Award Term 1 - Year 4: Other Direct Costs in Support of CLINs 
7300-7303 (Notes C & E) (Fund Type - TBD) 

Option 

9400 R425 Award Term 2 - Year 5: Other Direct Costs in Support of CLINs 
7400-7403 (Notes C & E} (Fund Type - TBD) 

Option 

NOTE A: LEVEL OF EFFORT 

FINAL 

Target Fee CPIF 

Fixed Fee CPFF 

$4,545,443.78 

Qty Unit Est. Cost 

1.0 U) $1,488,588.21 

1.0 U) $1,529,035.58 

1.0 U) $1,571,765.80 

1.0 U) $1,615,838.30 

1.0 U) $1,663,996.18 

For Labor Items, Offerers shall propose man-hours for the level of effort specified in Section B. The 
PAYMENT OF FEE(S) (LEVEL OF EFFORT -ALTERNATE I) clause applies to these Items. 
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Option Item to which the OPTION clause in SECTION I applies and which is to be supplied only if and to 
the extent said Option is exercised. 

NOTE C: AWARD TERM 

Award Term Item to which the AWARD TERM PLAN applies and which is to be supplied only if and to 
the extent said Item is earned, retained and awarded in accordance with the AWARD TERM PLAN. 
Notwithstanding the word "Option" which appears in the Section B CLIN description or elsewhere in this 
Task Order, for Award Term Items, Award Terms are not "Option" Items until they are earned. 

NOTED: SURGE 

If it is determined that an increased level of effort is required for any of the task areas in Section C, the 
Government reserves the right to exercise a "Surge" Option CLIN for additional work. The Contracting 
Officer may exercise this Surge Option Item by providing written notice to the Contractor at least 60 calendar 
days prior to exercise of the surge Option Item. In the event the Government does elect to exercise the Surge 
Option Item, the appropriate ceiling and level of effort (man-hours) may be realigned under the appropriate 
Labor CLIN. All surge options shall be proposed at (I) the level-of-effort specified in Section B, (2) at the 
same labor mix as for base labor, and (3) no deviations are allowed. These items shall be priced as Cost-Plus­
Fixed-Fee (CPFF). 

NOTEE:ODC 

The Government estimates ODCs inclusive of travel costs for this Task Order to be, unburdened, no more 
than the following: 

$1,409,381 for the Base Year 
$1,451,662 for Option Year 1 
$1,495,211 for Option Year2 
$1,540,067 for Award Term I 
$1,586,269 for Award Term 2 

This Government estimate must be included in, and form the basis for, Section B of the offer for each ODC 
CLIN, and Offerors shall apply any applicable burdens on top of the Government estimate. These items are 
non-fee bearing CLINs and shall be priced as cost-only. Non-fee bearing refers to fee (i.e., profit), not to 
allowable indirect costs or burdens. 

NOTE F: FEE INSTRUCTIONS (Applicable to all Incentive Fee Line Items) 
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Note: Upon award, the successful Offeror's proposed Maximum Incentive Fee percentage, if less than the 
solicitation stated thresholds, will be incorporated in the below clause and in FAR clause 52.216-10 
INCENTIVE FEE in Section L 

The min fee shall not be greater th 
iiijTarget fee shall not be greater tha 

he max fee shall not be greater tha~ 

(I) The target cost and target fee amounts shall be based upon the actual level of effort the contractor 
provides. Average hourly rate is determined by including all allowable costs (including COM, if applicable). 
Fee/hour is calculated on cost less COM (if applicable). 

CLIN Contract Qty 
Type (Hrs) 

002 CPIF 

100 CPIF 

101 CPIF 

102 CPIF 

200 CPIF 

201 CPIF 

202 CPIF 

our! Rates Totals 

Avg 
Hourly 
Rate 
(Rate) 

Min Target Max . 
MmFee TargetFeeMaxFee TargetCost 

Fee/HourFee/HourFee/Hour(Hr *M"nF)(H *TF) (Hr *MF) (Hr *Rat ) 
(MinF) (TF) (MF) s I rs 8 s e 

(i) The CPIF target cost for CLIN 7000, 7001, and 7002, and if exercised CLINS 7100, 7101, 7102, 7200, 
7201, and 7203 and if earned and exercised CLINS 7300, 7301, 7302, 7400, 7401, and 7402 shall be entered 
in the Target Cost column in the INCENTIVE FEE TABLE above. The Target Cost is determined by 
multiplying the allowable hours worked (Qty (Hrs)), including subcontractor hours, corresponding to each 
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CLIN by the target cost per hour (Target Cost/Hour (Rate). The target cost per hour (Target Cost/Hour 
(Rate)) shall include all proposed cost (including cost of money (if proposed) and subcontractor costs) for 
the corresponding CLIN. Fees charged by subcontractors shall also be included in the target cost. 

(ii) The CPIF target fee for CLIN 7000, 7001, and 7002, and if exercised CLINS 7100, 7101, 7102, 7200, 
7201, and 7203 and if earned and exercised CLINS 7300, 7301, 7302, 7400, 7401, and 7402 shall be 
determined by multiplying the allowable hours worked (Qty (Hrs)), including subcontractor hours, for the 
corresponding CLIN by the target fee per hour (Target Fee/Hour (TF)) from the INCENTIVE FEE TABLE. 

This shall be entered in the Target Fee (Target Fee (Hrs* TF)) column of the INCENTIVE FEE TABLE 
above. 

(iii) The share ratio for the CPIF portion of the fee structure is 50/50 (50% Government and 50% 
Contractor) for both under-runs and over-runs. The fee earned under the CPIF portion of the fee structure 
will be based on the total allowable cost incurred by the contractor in comparison to the final target cost for 
each of the aforementioned labor CLINs. See the Incentive Fee clause (FAR 52.216-10) in Section I of this 

Task Order. 

(iv) Final Costs & Fees. Actual resulting fee will be calculated at the end of the POP for each CLIN. Final 
cost and fee are shown in the following table. 

Actua 
Actual 

Final ncentive Compute< 

CLIN Deliverec Cost 
Cost 

Target Pee Share ncentive Total 
Hours per 

(A*B=C) 
ncentive wine Fee (C+F-G) 

hour Pee Adjustmen (D+E=F) 

B C D E I< G 

700( 

7001 

700~ 

710( 

7101 

7102 

7200 

7201 

7202 
730( 

7301 

730~ 
740( 

7401 
740~ 

NOTE G: FEE INSTRUCTIONS (Applicable to all Fixed Fee Line Items) 
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Cost and Fee amounts for Fixed Fee CLINS can be found in the table below. Average hourly rate is 

determined by including all allowable costs (including COM, if applicable). Fee/hour is calculated on cost less 

COM (if applicable). IfCOM is proposed necessary columns may be added. 

ourly Rates Totals 

(i) The proposed fixed fee shall not exceed. 

CLAUSES INCORPORATED IN FULL TEXT: 

CONTRACT SUMMARY FOR PAYMENT OFFICE (COST TYPE) (NAVSEA) (FEB 1997) 

Cost-Only CLINS: 

9000, 9100, 9200, 9300, and 9400; 

Fixed Fee CLINS: 

7003, 7103, 7203, 7303, and 7403; 

Incentive Fee CLINS: 

7000,7001, 7002, 7100, 7101, 7102, 7200, 7201, 7202, 7300,7301, 7302, 7400,7401,and7402. 

EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995) 

(a) As part of the negotiated fixed price or total estimated amount of this contract, both the Govermnent and the Contractor have 
agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar amount of $500 or less at the 
time of final contract closeout. The term "residual dollar amount" shall include all money that would otherwise be owed to either 
party at the end of the contract, except that, amounts connected in any way with taxation, allegations of fraud and/or antitrust 
violations shall be excluded. For purposes of determining residual dollar amounts offsets of money owed by one party 

against money that would otherwise be paid by that party may be considered to the extent permitted by law. 

(b) This agreement to waive entitlement to residual dollar amounts has been considered by both parties. It is agreed that the 
administrative costs for either party associated with collecting such small dollar amounts could exceed the amount to be recovered. 
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LlMITATION OF COST OR LIMITATION OF FUNDS LANGUAGE 

FINAL 

The clause entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF FUNDS" (FAR 
52.232-22), as appropriate, shall apply separately and independently to each separately identified estimated 
cost. 

PAYMENTS OF FEE(S) (LEVEL OF EFFORT ALTERNATE 1) (NAVSEA) (MAY 2010) (Applicable to 
CLINs 7000, 7001, 7002, and 7003 and if exercised CLINS 7100, 7101, 7102, 7103, 7200, 7201, and 
7203 and if earned and exercised CLINS 7300, 7301, 7302, 7303, 7400, 7401, 7402, and 7403.) 

(a) For purposes of this contract, "fee" means "target fee" in cost-plus-incentive-fee type contracts, "base fee" in 
cost plus-award-fee type contracts, or "fixed fee" in cost-plus-fixed fee type contracts for level of effort type 
contracts. 

(b) The Government shall make payments to the Contractor, subject to and in accordance with the clause in this 
contract entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE", (FAR 52.216-10), as applicable. Such 
payments shall be submitted by and payable to the Contractor pursuant to the clause of this contract entitled 
"ALLOWABLE COST AND PAYMENT" (FAR 52.216-7), subject to the withholding terms and conditions of 
the "FIXED FEE" or "INCENTIVE FEE" clause, as applicable, and shall be paid at the hourly rate(s) specified 
above per man-hour performed and invoiced. Total fee(s) paid to the Contractor shall not exceed the fee 
amount(s) set forth in this contract. In no event shall the Government be required to pay the Contractor any 
amount in excess of the funds obligated under this contract. 

TRAVEL COSTS - ALTERNATE I (NAVSEA) (DEC 2005) (Applicable to CLINs 9000, 9100, 9200, 
9300, and 9400) 

(a) Except as otherwise provided herein, the Contractor shall be reimbursed for its reasonable actual travel 

costs in accordance with FAR 31.205-46. The costs to be reimbursed shall be those costs accepted by the 
cognizant DCAA. 

(b) Reimbursable travel costs include only that travel performed from the Contractor's facility to the 
worksite, in and around the worksite, and from the worksite to the Contractor's facility. 

( c) Relocation costs and travel costs incident to relocation are allowable to the extent provided in FAR 
31.205-35; however, Contracting Officer approval shall be required prior to incurring relocation expenses and 
travel costs incident to relocation. 

(d) The Contractor shall not be reimbursed for the following daily local travel costs: 

(i) travel at U.S. Military Installations where Government transportation is available, 
(ii) travel performed for personal convenience/errands, including commuting to and from work, and 

(iii) travel costs incurred in the replacement of personnel when such replacement is accomplished for 
the Contractor's or employee's convenience. 
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SECTION C DESCRIPTIONS AND SPECIFICATIONS 

FINAL 

PEO IWS 1.on.0/9.0 ENGINEERING SUPPORT SERVICES STATEMENT OF WORK 

1.0 INTRODUCTION 

The Program Executive Office for Integrated Warfare Systems (PEO IWS) 1.0 for AEGIS and 

AEGIS Fleet Readiness, 7.0 Future Combat Systems and 9.0 DDG 1000 is seeking engineering 
support services (ESS) to augment the Government's existing personnel, knowledge and 
processes. Specifically, PEO IWS 1.0, 7.0 and 9.0 require engineering analysis and expertise in 
support of their portfolio of programs which include AEGIS, AEGIS Fleet Readiness, DDG 
I 000, Enterprise Configuration Management, Future Combat Systems, Training Systems, 
Systems Engineering and Information Assurance. PEO IWS leads a professional and experienced 
organization that delivers Enterprise solutions for Naval Warfare Systems in the areas of 

Integrated Air and Missile Defense, Undersea Warfare, Anti-Submarine Warfare, Anti-Surface 
Warfare Amphibious Operations, Naval Surface Fire Support, Surface Strike, and Cyber Security 
Engineering. These solutions must operate seamlessly and effectively within the Fleet and Joint 
Forces with technically superior war fighting capability. The PEO IWS mission is to take the 

fight to the enemy and win, across the spectrum of maritime environments. This challenging blue 
water and littoral maritime environment, with a mix of small mission-tailorable and large multi­
mission-capable units, manned and unmanned platforms, demands a complex mix ofleadership, 
management, technical skills and practices from our civilian and military personnel, supported by 
ESS partners. Collectively, this team must provide effective and suitable deliveries of integrated 
warfare systems and technology, installed on a variety of platforms: surface ships, submarines, 
fixed wing and rotary aircraft, ground mobile and transportable systems. To meet this challenge, 
PEO IWS must deliver capabilities that cut across specific ship, aircraft, or system platforms. 

2.0 BACKGROUND 

The Navy's Integrated Warfare Systems Program Executive Office was established in November 
2002. According to its charter, PEO IWS is responsible for surface ship and submarine combat 
systems, missiles ( except the Trident ballistic missile and Tomahawk cruise missile), radars, 
launchers (except Trident), electronic warfare, training and gun systems. It is directed to integrate 
the software programs for combat systems on all ships and submarines, and coordinate 
antisubmarine warfare area projects across the other PEOs. In addition, it oversees the 
construction and purchase of new integrated warfare systems. 

Currently, PEO IWS is focused on enhancing mission capability across the surface fleet and 
submarine community with faster, more affordable, and interoperable product upgrades that pace 
the threat through the following goals: designing systems to achieve programmatic objectives; 
eliminating obsolete hardware and software; introducing network-based Commercial off the Shelf 
(COTS) and Open Architecture Computing Environments (OACE); acquiring appropriate data 
and software rights to satisfy current and future needs; and reducing combat and weapon systems 
variants. The intended outcome of these product implementation goals is greater returns on 
investment through the promotion of minimal development/non-recurring efforts that can be 



CONTRACT NO. 

N00! 78-04-D-4119 
DELIVERY ORDER NO. 

EHOS 
PAGE 

14of57 
FINAL 

applied to multiple ship classes and mission areas, extensibility into other defense markets, 
reduction in Weapons System variants, and reduction in burdensome end-user work-arounds. 

2.1 ORGANIZATION 

Program Executive Officer (PEO) IWS leads the collective acquisition of his portfolio, directly 
reporting to Assistant, Secretary of the Navy for Research, Development, and Acquisition 
(ASN(RD&A)). The PEO's Direct Report is the Executive Director who serves as the PEO 
Deputy. Rounding out the Executive Leadership Team are two additional Directors, the Director 
for Above Water Sensors and the Director for Integrated Combat Systems. The following 
paragraphs describe the roles and responsibilities of the Program Offices utilizing this contract 
vehicle. 

IWS 1.0: AEGIS and AEGIS Fleet Readiness - Provider of AEGIS Combat System and related 
technical and end-user management services applicable to AEGIS Cruisers and Destroyers. 
Responsible for coordination with Ship Acquisition Managers, Technical Warrant Holders, and 
Ship Design Managers for Combat System Engineering for DDG-51 Flight 3 and Cruisers. 

Services support integration of all Participating Acquisition Resource Manager Plans, risk 
assessments and mitigations for Fleet Readiness, assurance ofln-Service Support, coordination 
with AEGIS Technical Representative for timely acceptance of contractor deliverables, and 
Surface Combat Systems Center, Wallops Island for scheduling ofland-based test site on path to 
ship installations, combat system light offs, and tactical certifications. IWS I also provides 
Enterprise Services to other organizations in PEO IWS such as 

Configuration Management, Platform Integration and Test, and other T &E Services. Enterprise 
Configuration Management covers change management of Technical Documents derived from 

operational needs, interface requirements and/or design/descriptions; Installation Control 
Documents; and Warfare Systems Interface Diagrams. 

IWS 7.0: Future Combat Systems - Provider ofBattlegroup Tactical Trainer, Naval Integrated 
Fire Control - Counter Air Capability. Coordinator for non-ASW and USW technologies aimed 
at Fleet Training Systems, and Future Combat Systems and their contributing system elements. 
Provider of PEO IWS enterprise systems engineering services such as Information 
Assurance, Modeling and Simulation, Capabilities Assessment and Science and Technology 
Coordination. 

IWS 9.0: DDGlOOO - Provider ofDDG 1000 Combat System management services. Services 

include: coordination and alignment of plans for subsequent development of Memoranda of 
Understanding and/or Agreements for platform-specific implementations. Coordinates with 
Participating Acquisition Resource Managers, Ship Acquisition Program Managers, Ship Design 
Managers, and Technical Authority Managers. IWS 9 coordinates technical and programmatic 
risk assessments, their mitigations, the scheduling, installation, and testing of system changes at 
land-based test sites and operational platforms, assessments for Fleet Readiness, assurance of 
in-service support, assurance and, as necessary, support of financial, and procurement services. 

2.2GENERAL 
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The performance objective, standards and assessment plan described below are applicable to the 
total scope of services being performed under this contract. 

PERFORMANCE OBJECTIVE: Provide an enterprise solution encompassing a full range of 
engineering support services for PEO IWS 1.0, 7.0 and 9.0's highly interrelated product lines 
developed for the functional areas of System Engineering, Ship Integration and Test and Product 
Development. 

PERFORMANCE STANDARD: The following performance standards serve as a basis for 
determining whether performance outcomes have been achieved to customer satisfaction and the 
delivery of the service is considered acceptable. Technical and status reports shall be factually 
accurate, complete, high quality and adhere to due dates and deadlines. Deliverables including 
studies and analyses, acquisition support, presentations and other knowledge management 
functions shall be measured through the customer assessment plan. Services shall reflect 
innovative, technical management approaches employed to increase efficiencies and cost control. 

ASSESSMENT PLAN: Periodic Government review and assessment of deliverables and 
products will be accomplished in accordance with the Quality Assurance Surveillance Plan. 
Individual cases of unsatisfactory performance or deliverables will be provided to the Contractor 
as deemed appropriate by the Government. Monthly Contractor reports are required and must 
contain work accomplished, areas of risk, concern or delay, and segregated by modifications. 

3.0 SCOPE 

This Statement of Work (SOW) applies to the broad areas of Systems Engineering, Ship 
Integration and Test, Product Development for the current and future Programs and their variants 
assigned to PEO IWS 1.0, 7.0 and 9.0. Operations entail the development, coordination and 
integration of technical solutions to problems inherent in the acquisition and integration of major 
combat systems from development and production, through at sea acceptance testing in surface 
ships to in service support. The contractor shall provide direct program office support and be 
prepared to provide rapid responses to emergent problems, staff special problem resolution 
teams and recommend courses of action. 

4.0 APPLICABLE DOCUMENTS 

The following table provides those governing documents that depict primary management control 
systems in DoN and DoD, intended to promote stewardship of tax payer funds used to acquire 
and maintain materiel for the Maritime operational environment. 

Table 1 Applicable Documents 

CJCS Instruction /Manual 3170 
and 3170.0lH 
10 January 2012 

Operation of the Joint Capabilities Integration and 
Development System 
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DOD Directive 5000.1 
The Defense Acquisition System 

20 November 2007 

Interim DoD Instruction 
5000.02 Operation of the Defense Acquisition System 
November 25, 2013 

Department of the Navy Implementation and Operation of 

SECNAVINST 5000.2E the Defense 
I September 2011 Acquisition System and the Joint Capabilities Integration 

and Develooment Svstem 

SECNAVINST 5216.5D 
Department of the Navy Correspondence Manual 

29 Au!!Ust 1996 

FMR 7000.14-R 
DoD Financial Management Regulation 

June 2011 

OPNAV Instruction 1000.16K 
Total Force 
Manpower Management Military Manpower Management 
22 August 2007 

DoD 8570.01-M 
Information Assurance Workforce Improvement Program 

24 Januarv 2012 

Draft OPNAV Instruction, administered by N86, for the 

OPNAVINST 5420.113 
contribution by the Surface Warfare Tactical Requirements 

16 July 2012 
Group into the overarching, N8-
administered, capability-based phasing for combat system 

functionalitv. 

Implements compliance with Title 14 USC 3, relationship 

between DoN and Coast Guard under President ofUS's 

OPNAVINST 4000.79B 
direction; Title 14 USC 145, DoN's 

28 April 2008 
responsibilities as requested by Department of Homeland 
Security to train Coast Guard during peacetime as part of 
its reserve force, and to build vessels for use by Coast 
Guard during wartime operations. 

PEO Instruction 7100. IB, Implementing Instruction for PEO IWS to comply with 
dated 24 August 2011 DoN's and NAVSEA's adherence to DoD's PPBES. 

PEO IWS Enterprise Product 
Business Need for consolidating existing PEO IWS 
Integrated Data Environments which host materiel data for 

Life Cycle 
maintaining fleet readiness as part 

Management Integrated Data 
of Life Cycle Support. Requires ID Es to be interoperable 

Environment 
with those supported by other PEOs and/or maintenance 
centers. (Edited. Business 

(ePLM IDE) Version 1.0, dated 
Sensitive information has been removed). 

2-15-2011 
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Surface Navy Combat System 
Development 

PEO IWS Combat System Development Strategy and 
Acquisition Plan for implementing Open Systems 
Architecture to enable more rapid technology 

Strategy Acquisition 

Management Plan, Version 

1.0, dated 18 December 2009. 

5.0TASKS 

insertions. IWS 1 authored the documents for applicability 
to the AEGIS Combat System and SSDS Combat System, 
as anchor systems. 

The tasks below are integral to the execution of PEO IWS 1.0, 7.0 and 9.0 programs as well as 
future acquisition programs under the cognizance of the program manager. Tasking includes 
providing engineering support for systems engineering, ship integration and test, and product 
development. 

5.1 - Systems Engineering 

5.1.1 The contractor shall provide program engineering support services as directed for IWS 1.0, 
7.0 and 9.0 to ensure that the program achieves its goals and objectives; that all deliverables are of 
the highest professional quality and are delivered in accordance with agreed upon 
dates/milestones. 

a. The contractor shall support the planning, management and direction of system engineering 

RACI (Responsible, Accountable, Consulted, Informed) tasks associated with the acquisition, 

pre-planned product improvement, engineering change, testing and system integration of combat 
system elements into surface ships. 

a. I Execute performance and technical risk assessments and trade off analysis of pre-planned 
production improvement and integration decisions. 

a.2 Provide detailed engineering analysis and recommendations 

b. Prepare technical point papers, presentations, issue papers, Naval messages and 
memorandums. 

c. Participate in Navy Review Team (NRT) activities and other Program/Technical reviews 
dealing with acquisition and integration of combat system elements. 

c. l Assess program technical risk and the maturity of the effort, clarify technical requirements, 
verify compliance to government requirements, evaluate the validity and completeness of 
technical documentation and assess the contractor's readiness to proceed to the next phase. 

c.2 Assist in the adjudication of Questions/ Action Items/Responses from NRT and 
Program/Technical Reviews. 
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d.1 Participate in pre-briefs, Local CCB, and Enterprise CCB for forward fit and back fit changes 
plus various other system integration/certification meetings. 

d.2 Update and maintain Interface Design Specifications (IDS) with approved Interface Change 

Requests (ICR). Track and monitor the IDS/I CR process and provide status as ICRs progress 
through the approval process. 

e. Provide systems engineering technical program management support to develop and field open 
architecture products into naval surface combat systems. 

e.1 Review and prepare comment to Computer Program Specifications, Prime Item Development 
Specifications, Computer Program Requirements Specifications, Computing System 
Requirements Documents, Computer Program Performance Specifications, Computer Program 
Design Specifications, Element Level Specifications and Interface Change Requests. 

f. Provide systems engineering program management support for the acquisition of a variety of 
commercial equipment. 

f.1 Manage impacts of commercial equipment and software obsolescence issues to the program. 

g. Provide systems engineering technical program management support for the implementation 

and introduction of combat system upgrades in Surface Combatant ships; Carriers and 
Amphibious ships. This includes supporting the development of requirements definition, 
systems engineering, pre-planned product improvements (HW &SW), integration, test and 
certification, budget development and management, support engineering and serving as the point 

of contact for transition tor production baseline engineering and programmatic matters. 

h. Provide systems engineering technical program management support for the Command, 
Control, Communications, Computer and Intelligence (C4I) systems engineering for new 
constructions ships, modernization and in-service baselines. 

h.1 Participate in IPTs and working groups to ensure command and control interoperability 
among all combat system elements in surface ships, strike groups and joint, allied and coalition 
units. 

h.2 Provide systems engineering technical program management support to ensure integration of 
C4I systems with baseline development including functional requirements definition; computer 
program upgrades; integration, test and evaluation of new computer programs; research and 
development budget definition and management. 

i. Coordinate research and development efforts of advanced and enabling technologies in order to 
enable acquisition, upgrades, engineering change, test and evaluation, system integration and 
performance assessment of proposed and upgraded system elements in various warfare mission 
areas. Warfare mission areas include but are not limited to: anti-air, land attack, littoral, surface, 
undersea and ballistic missile defense. 
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j. Provide support in monitoring and assessing warfare mission area performance of in service 
ships including modifications, lifetime support, ship integration and test, and performance 
assessment of in service system elements. Support spans from Fleet Introduction to Phase Out. 

k. Support the review of SRR/SPR/SDR/PDR/CDR/IPR data packages and participate in element 
review team meetings, design reviews and IPRs. 

k.1 Conduct technical analysis of the design features and deliver comments/questions according to 
the NRT schedules. 

k.2 Review detailed technical analyses of modifications using existing and updated simulations 
and models to assess viability of the design modifications, evaluate expected performance and 
assess effect on overall performance. 

k.3 Participate in the planning and conduct of engineering tests of various upgrades. Perform 
analysis of test data in support of baseline performance evaluation. Provide test observation, 
analysis and recommended solutions/improvements. 

k.4 Provide engineering support for combat system element transition to the Fleet. 

I. Receive, enter and maintain all applicable change document (Ship Change Documents (SCDs ), 
Engineering Change Proposals (ECPs ), Engineering Change Requests (ECRs ), Requests for 
Deviation or Waivers, Advance Change Study Notices (ACSNs), Notice of Revisions, etc.) 
information in the appropriate database as specified by PEO IWS 1 CM. Review and analyze 
Change Documents for completeness, format and conformance to applicable instructions and 
standards. Track all Change Documents from number assignment through the various change 
control processes; Post Change Documents and review comments to the appropriate Web Page 

and enter into the PEO IWS Enterprise Configuration Control Process (ECCP). 

I.I Assist in providing ongoing updates to assigned data fields in databases and assist the 
Government Security Point of Contact in establishing all CM database new user requirements for 
PEO IWS 1 CM. Assist in preparing and submitting new CM and change management 
requirements to database administrators as required. Participate in database design testing when 
updates have been implemented that impact the CM and change management modules. 

1.2 Provide draft/final CCB directives and distribute documents as directed. Coordinate change 
review comments and negotiate comment conflict resolutions with the technical community. 
Establish and maintain complete electronic change folders that include, but are not limited to, the 
Change Document, review comments, and action item responses. Prepare Walk-Through and 
off-line adjudication packages when required. Provide metrics to reflect timelines for Change 
Board Agendas and Minutes and to monitor changes in the change queue ( e.g. number/type of 
changes received, deferred, approved, etc). 

1.3 Coordinate review comments from the change control infrastructure in support of the PEO 
IWS Local Change Control Board (LCCB and the IWS Enterprise Configuration Control Board 
(CCB) and others as required. 
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1.4 Coordinate CM actions with the System Integration Program Managers (SIP Ms), Combat 
System Engineers, Ship Integration personnel, contractor support, other PEO's, field activities, 
Original Equipment Manufacturers (OEMs) and the Participating Acquisition Resource 
Managers (PARMs). 

1.5 Coordinate and facilitate implementation of the IDS/I CR process with the technical 
community in support of PEO IWS ICM. Track and monitor IDS/I CR signature statuses 
through the change control process. Track action items and ensure final resolution. 

1.6 Ensure current policy and guidance documents, CM briefs, change preparation guidance and 
change submittal documents are posted and maintained; Create and maintain specialized areas, as 
required, with limited user access for posting related information and documents; Post updates to 
the PEO IWS I CM web site. 

5.2 - Ship and Systems Integration and Test 

5.2.1 The contractor shall provide management and engineering support services in the design, 
integration, installation and testing of the Combat System in all current and future US Surface 
Combatants and land based sites to include conceptual design, new construction, modernization 
and in-service. 

a. Provide technical analysis and support studies for systems integration with shipboard combat 
systems, training systems and future capability upgrades. Provide technical inputs and 
participate in technical working groups. 

b. Support business and financial management functions by drafting engineering inputs for the 
Program Objective Memorandum (POM), 

b. l Provide analysis of engineering budget execution and develop recommendations to improve 
the execution and utilization of engineering resources. 

c. Support all aspects of Ship Alteration installation including: 

1. Analyze Fleet Availability Schedules 
2. Analyze FMP Management Information System (FMPMIS) 
3. Programming and supporting documentation preparation, drawing development Cost 

projections and ordinance alteration/field change kit development. 
4. Provide assistance in the planning, scheduling, installation and checkout (both hardware 

and Software) of new, modernization and FMP installations of ship's systems 
5. Monitor, track and develop schedules showing equipment installations to ensure adherence 

to applicable Navy standards and specifications for both existing and new construction ships. 
6. Assist in coordinating installations with Type Commanders, the 

In Service Engineering Agent and acquisition personnel. 
7. Assist in the procurement of alteration material and equipment. 

d. Support all aspects of the TSRA (Total Ship Readiness Assessment) process to include 



CONTRACT NO. 

NOOl 78-04-D-4119 
DELIVERY ORDER NO. 

EH05 

providing assistance in fulfilling emergent requirements. 

PAGE 

21 of57 
FINAL 

e. Establish and maintain dedicated war rooms at the contractor facility for use by the PEO IWS 
l, 7 and 9 directorate staff and affiliated personnel. 

f. Assist in the assessment of new construction platforms and strike group compositions to 
determine the scope and complexity of combat system installations as they relate to 
interoperability issues/concerns and make recommendations. 

g. Maintain and update manuals, instructions, Guidance and Policy Papers and other directives as 
required. 

g.l Review all current DoN and Naval Sea Systems Command policies as well as coordinating 
with program systems engineers both in and outside of the PEO. 

h. Track the progress ofGFI, GFE, ECPs, SECPs, AWis and ORDALTs necessary to support 
the PEO IWS l, 7 and 9 directorate related systems and the ship installation and test program in 
the shipyard during construction. Review combat system ECPs for ship/combat system 
impacts. 

i. Develop and maintain the Post Delivery Availability and Post Shakedown Availability Matrix. 

i.l Determine impact of variances between production and testing events as indicated in the Navy 
Master Schedule and the actual timing of the events. 

j. Provide management information papers, briefings, technical support papers and action item 
responses as required. Prepare presentations and reviews to support technical and/or 
programmatic decision making (to include hull specific point papers and INSURV briefmgs). 

k. Provide administrative services to track status and coordinate preparation of ship integration 
input to change packages for forward fit combat system upgrades and equipment changes with 
ship impact into new construction. Support Technical Data Package reading sessions for forward 
fit combat system changes. Analyze space arrangements, Cable Block Diagrams, Cable Running 
Sheets, Electrical Power, Heating Ventilation Air Conditioning, Outline and Installation Drawings 
for Installation Control Drawings and foundation impacts. 

I. Maintain communication with the In Service Engineering community to ensure proper 
transition of forward fit improvements into backfit and modernization planning. 

m. Attend issue meetings, program reviews, ship production progress conferences, configuration 
management and change board meetings. Support PARM reviews for combat system elements. 

n. Maintain action item database for Combat Systems Integration related issues - track and 
report weekly on progress. 

o. Provide trial card response coordination and tracking for the resolution of shipboard problems 
documented during ship trials, inspections and certifications. Prepare inputs for ship acceptance 
waiver messages. 
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p. Support evaluation of feasibility of combat systems engineering work packages completion 
schedules, workload, kit availability and manpower. 

p. l Distribute and coordinate review of all combat system waterfront work specifications, trial 
cards, 2 KILOs and ensure comments are incorporated as modifications to the work 
specifications. 

p.2 Research and respond to shipyard questions on work specification development. 

p.3 Identify trial card and kit installation impacts on safety and combat system operational 
capability. 

p.4 Perform liaison duties with the various ISEAs and contractors to ensure full supportability of 
the changes during the availability. 

p.5 Review changes and work items for special engineering support requirements. 

p.6 Monitor status of open DD-250 combat system installations from new construction. 

p. 7 Update all CS open items within 30 days of the completion of each availability. 

p.8 Provide status reports and lessons learned within 30 working days after the completion of 
each availability. 

p.9 Document technical progress of associated life cycle element changes through completion of 
availabilities to ensure compliance with approved requirements, providing corrective action 
recommendations if inconsistencies are noted. 

q. Provide technical support to Shock Program and all Sea Trials to include: 
- monitoring equipment installation 
- support Alpha/Bravo or combined trials and Final Contract Trials 
- Ship shock inspections 
- shock cards and shock compartment completion 
- inspection reports 
- monitoring resolution of shock items 
- at sea support and post shock trial work 

r. Provide technical and programmatic support for new construction Live Fire Test and 
Evaluation programs. Including: 

- Vulnerability Assessment Reports 
- Ship Shock Trials/Tests 
- Combat System Survivability Demonstration 
- Total Ship Survivability Trial 
- Equipment/system shock qualification testing 
- Ship shock integrity inspection program 

s. Review, monitor, maintain and track approved equipment shock hardening installations and 
modifications for all ship equipment. 
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t. l Support development of new construction and new baseline Shock Analysis Plan and support 
the Shock Deficiency Correction Program. 

5.3 - Product Development 

5 .3.1 Contractor shall provide program and engineering support services to assist the Program 
Offices in monitoring and managing the specific product development activities performed by the 
Prime Contractors. The contractor shall liaison directly with the Fleet, PEO IWS and Ships 
personnel, Navy and DOD laboratories, field activities and associated program offices and 
contractors to ensure the goals, objectives and milestones of the product development activities 
are achieved. 

a. Support IWS product line managers in their work with numerous organizations and agencies in 
efforts associated with combat system program transition from research and development to 
production and in-service support. 

b. Perform risk assessments and trade-off analysis of product line development decisions with 
the objectives of assessing maturity of the effort, clarify development requirements, monitor 
compliance to government requirements, evaluate the validity and completeness of technical 
documentation and assess the contractor's readiness to proceed to the next phase. 

c. Prepare technical point papers, presentations, issue papers, Naval messages and 
memorandums. 

Participate in Navy Review Team (NRT) activities and other Programffechnical reviews dealing 
with development and integration of combat system elements. 

c. l Evaluate technical briefs, engineering change proposals and participate in configuration boards 
for the product line items under development. 

d. Ensure validity of various documents generated during the development process: Computer 
Program Specifications, Prime Item Development Specifications, Computer Program 
Requirements Specifications, Computing System Requirements Documents, Computer Program 
Performance Specifications, Computer Program Design Specifications, Interface Design 
Specifications, Element Level Specifications and Interface Change Requests. 

d. l Monitor development process to ensure the product line adheres to open architecture 
standards. 

d.2 Participate in IPTs, working groups to ensure the product line development supports 
command and control interoperability among all combat system elements in ships, strike groups, 
and Joint, Allied and Coalition units. 

d. 3 Provide support for various reviews conducted during product line development cycle to 
ensure the product meets expectations established in the requirements documents as articulated in 
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e. Coordinate research and development efforts of advanced and enabling technologies in support 
of the Advance Capability Build approach for product line development. 

f. Participate in the planning and conduct of developmental tests of various product lines. 
Provide support for the analysis of test data gathered during product line performance evaluation, 

provide test observation and recommended solutions and improvements. 

f.1 Support data analysis of at sea test events. 

f.2 Support product line transition to the Fleet. 

6.0 GENERAL REQUIREMENTS 

6.1 FACILITIES PHYSICAL LOCATION 

The contractor shall provide conference rooms and associated facilities within a 15 minute 
walking distance of the Washington Navy Yard for holding Government sponsored meetings, 
teleconferencing, video conferencing and briefings for PEO IWS 1/7/9 program personnel. The 
conference rooms should seat at least 50 people and be able to support at least two meetings 
simultaneously. The contractor shall provide both Classified (up to SECRET level) and 
Unclassified conference facilities. 

The contractor shall have individual war rooms for each of the task areas. Each room should seat 
up to 20 people and have sufficient wall space to display up to three briefing packages 
simultaneously. 

The contractor shall provide controlled access to the facility 24 hours a day, seven days a week. 
The contractor shall ensure authorized personnel have approved access and ensure that access is 

granted at the appropriate level. The contractor shall review and process requests for access to 
facilities under their control. 

The contractor shall provide a receptionist to control access to its office(s) during duty hours and 
shall provide an escort during duty hours or as required. 

The contractor shall provide handicapped access to all facilities. 

The contractor shall provide and maintain the facility and all associated public utilities, office 
equipment and furnishings; including access controls, custodial services, information technology 
(IT) networks, communication equipment, and facility and IT security. 

The contractor shall evaluate impacts and conduct studies to define facilities or facility 
improvements, locations, space needs, utilities, environmental, occupational safety and health 
requirements, real estate requirements and equipment as required. 

The contractor shall review space allocation, assign seats, ensure workstations are adequate for 
team members, review workflow within the office and periodically assess facilities for adequacy 
and recommend alternatives. 
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The Department of Defense Contract Security Classification Specification (DD Form 254) 
(Attachment 11) provides the Security classification requirements for this order. The contractor 
shall obtain facility and personnel security clearances as required by the Department Industrial 
Security Program prior to starting to work on tasks requiring clearances. Access to classified 
spaces and material and generation of classified material shall be in accordance with the attached 
DD Form 254. 

All contractor personnel associated with and/or performing work relative to the resultant contract 
must be United States citizens and shall be cleared to a minimum of the SECRET level at time of 
contract award. The Contractor must be able to obtain top secret clearance to address 
requirements when they arise. 

6.3TRAVEL 

Although most Program Offices do not require regular or significant overseas travel, under this 
Task Order, overseas travel may be required. Personnel assigned to overseas travel shall be 

English speaking, able to gain access to any country and possess a current U.S. passport. 

Specific travel requirements (whether within the United States or overseas) are unknown at this 
time. As this information becomes available, the Contractor will be advised of dates and location 
with sufficient time to obtain the most advantageous prices. The Contractor shall adhere to the 

Joint Travel Regulations (JTR). The Contractor shall obtain authorization from their supported 
Government organization's Task Lead prior to travelling. 

6.4 DELIVERABLES 

The Contractor shall provide deliverables at necessary level of classification when requested. An 

unclassified version will be provided, if required, to facilitate public release of the deliverable. 

ACCEPTABLE QUALITY LEVEL: Products and other deliverables must be free of spelling 
errors, grammatically correct, correctly formatted, responsive to requested work, and fully 
coordinated with the appropriate stakeholders. Deliverables shall be provided to the 
Government within the period oftime specified or requested by the Government. If no time is 
specified, deliverables must be provided to the Government within 30 days. All deliverables must 
be fully compatible with current NMCI format ( or its follow-on) for Microsoft WORD, EXCEL, 
POWERPOINT, ACCESS, and other application programs. 

TRANSPORTATION OF EQUIPMENT/MATERIAL. Upon completion of this order, all 
government furnished and contractor purchased property, hardware, COTS, software, manuals, 
instruction guides, logs, source code, scripts, database schemas, tables, triggers, stored procedures 
and data shall be securely packed and shipped by the Contractor to a location to be provided by 
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The Government requires seated contractors to participate in certain mandatory training 

requirements. It is the responsibility of the contractor to ensure that these training requirements 

are met and properly reported to the COR. Examples of mandatory training include, but are not 

limited to, Personally Identifiable Information (PII), Information Assurance, Antiterrorism 

briefing, OPSEC, and Trafficking in Persons basic awareness training. 

7.0 SURGE AND SPECIAL STUDIES 

The contractor shall provide the resources to support a surge in volume, velocity, and/or variety 

capability. This maximum flexibility may be through the use of additional company resources or 

subcontracting additional support. This surge support may be for a one time task or for a 

continued support upon identification of the requirement. The contractor shall provide an 

approach to support special studies, on an as needed basis. 

HQ C-2-0002 ACCESS TO PROPRIETARY DATA OR COMPUTER SOFTWARE 
(NAVSEA) (JUN 1994) 

(a) Performance under this contract may require that the Contractor have access to technical data, 

computer software, or other sensitive data of another party who asserts that such data or 
software is proprietary. If access to such data or software is required or to be provided, the 
Contractor shall enter into a written agreement with such party prior to gaining access to such 

data or software. The agreement shall address, at a minimum, (1) access to, and use of, the 

proprietary data or software exclusively for the purposes of performance of the work required 

by this contract, and (2) safeguards to protect such data 

or software from unauthorized use or disclosure for so long as the data or software remains 

proprietary. In addition, the agreement shall not impose any limitation upon the Government or 

its employees with respect to such data or software. A copy of the executed agreement shall be 
provided to the Contracting Officer. The Government may unilaterally modify the contract to list 
those third parties with which the Contractor has agreement(s). 

(b) The Contractor agrees to: (1) indoctrinate its personnel who will have access to the data or 

software as to the restrictions under which access is granted; (2) not disclose the data or software 

to another party or other Contractor personnel except as authorized by the Contracting Officer; 
(3) not engage in any other action, venture, or employment wherein this information will be used, 
other than under this contract, in any manner inconsistent with the spirit and intent of this 
requirement; (4) not disclose the data or software to any other party, including, but not limited 

to, joint venturer, affiliate, successor, or assign of the Contractor; and (5) reproduce the restrictive 

stamp, marking, or legend on each use of the data or software whether in whole or in part. 
( c) The restrictions on use and disclosure of the data and software described above also apply to 

such information received from the Government through any means to which the Contractor has 
access in the performance of this contract that contains proprietary or other restrictive markings. 
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( d) The Contractor agrees that it will promptly notify the Contracting Officer of any attempt by 
an individual, company, or Government representative not directly involved in the effort to be 
performed under this contract to gain access to such proprietary information. Such notification 
shall include the name and organization of the individual, company, or Government 
representative seeking access to such information. 

( e) The Contractor shall include this requirement in subcontracts of any tier which involve access 
to information covered by paragraph (a), substituting "subcontractor" for "Contractor" where 
appropriate. 

(f) Compliance with this requirement is a material requirement of this contract. 

COMPUTER SOFTWARE AND/OR COMPUTER DATABASE(S) DELIVERED TO 
AND/OR RECEIVED FROM THE GOVERNMENT (NAVSEA) (APR 2004) 
(a) The Contractor agrees to test for viruses all computer software and/or computer databases, as 
defined in the clause entitled "RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE 
AND NONCOMMERCIAL COMPUTER SOFTWARE DOCUMENTATION" (DFARS 
252.227- 7014), before delivery of that computer software or computer database in whatever 
media and on whatever system the software is delivered. The Contractor warrants that any such 
computer software and/or computer database will be free of viruses when delivered. 

(b) The Contractor agrees to test any computer software and/or computer database(s) received 
from the Government for viruses prior to use under this contract. 

( c) Unless otherwise agreed in writing, any license agreement governing the use of any computer 
software to be delivered as a result of this contract must be paid-up and perpetual, or so nearly 
perpetual as to allow the use of the computer software or computer data base with the 
equipment for which it is obtained, or any replacement equipment, for so long as such equipment 
is used. Otherwise the computer software or computer database does not meet the minimum 
functional requirements of this contract. In the event that there is any routine to disable the 
computer software or computer database after the software is developed for or delivered to the 
Government, that routine shall not disable the .computer software or computer database until at 
least twenty-five calendar years after the delivery date of the affected computer software or 
computer database to the Government. 

(d) No copy protection devices or systems shall be used in any computer software or computer 
database delivered under this contract to restrict or limit the Government from making copies. 
This does not prohibit license agreements from specifying the maximum amount of copies that 
can be made. 

( e) Delivery by the Contractor to the Government of certain technical data and other data is now 
frequently required in digital form rather than as hard copy. Such delivery may cause confusion 
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between data rights and computer software rights. It is agreed that, to the extent that any such 
data is computer software by virtue of its delivery in digital form, the Government will be 
licensed to use that digital-form data with exactly the same rights and limitations as if the data 

had been delivered as hard copy. 

(f) Any limited rights legends or other allowed legends placed by a Contractor on technical data 

or other data delivered in digital form shall be digitally included on the same media as the 
digital-form data and must be associated with the corresponding digital-form technical data to 

which the legends apply to the extent possible. Such legends shall also be placed in human 
readable form on a visible surface of the media carrying the digital-form data as delivered, to the 
extent possible. 

CONTRACTOR USE OF COMMERCIAL COMPUTER SOFTWARE, INCLUDING 
OPEN SOURCE SOFTWARE (NOV 2010) 
a. Contractor Use of Commercial Computer Software, including Open Source Software. Open 

source software is often licensed under terms that require the user to make the user's 

modifications to the open source software or any software that the user 'combines' with the 

open source software freely available in source code form pursuant to distribution obligations in 
the license. 

I. In cases where the Contractor proposes to use open source software while performing 

under a 
Government contract, regardless of whether the open source software is delivered, the Contractor 

shall not: create, or purport to create, any Government distribution obligations with respect to 
the Government computer software deliverables. 

2. Prior to using any Commercial Computer Software, the Contractor shall additionally 

evaluate 

each license for Commercial Computer Software, including open source software, and confirm 

that each of the following requirements are satisfied: 

(I) a license for a particular commercial computer software shall be compatible with all 

other licenses for other commercial computer software that are or will be linked to, integrated 

with, or associated with the particular commercial computer software, including when the 
particular commercial computer software and the other commercial computer software are used 

with the same computer program; 

(2) a license for commercial computer software shall not impose a Government 

distribution obligation that is foreseeable by the Contractor; 

(3) a license for commercial computer software shall not be terminated by the 
Contractor's use of the commercial computer software in performing under the contract; and 

(4) the Contractor's cost to comply with this requirement presents no additional cost to 

the Government. 

If, as a result of the Contractor's evaluation, the Contractor satisfies all of the requirements in 
paragraphs a.2 (I) through a.2 (4)above, then the Contractor may immediately begin using the 
Commercial Computer Software. Within thirty days, the Contractor shall notify the contracting 
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officer in writing that the Contractor has evaluated the Commercial Computer Software use and 
the Commercial Computer Software license and made each determination required in paragraphs 
a.2(1) through a.2(4) above. This notification shall also include all information regarding the 
identification and proposed use(s) of the Commercial Computer Software. If the Contractor is 

unable to satisfy all of the requirements in paragraphs a.2(1) through a.2(4) above for a particular 
Commercial Computer Software license, then the Contractor may not use the Commercial 

Computer Software covered by the particular license without prior approval by the Contracting 
Officer. If the Contractor wants to use the Commercial Computer Software for which the 
requirements of paragraph a.2(1) through a.2(4) are not satisfied, the Contractor shall request 
approval to use the otherwise prohibited subject Commercial Computer Software from the 
Contracting Officer by providing a written notification addressing (i) the name and version 

number of the software; (ii) the name of the applicable license(s); (iii) a brief description of the 
technical use and implementing approach; (iv) a "yes/no" indication of whether the Contractor 
has made, or will make, any modifications to the source code; (v) the software website; and (vi) 
an identification of the reason(s) that the Contractor was unable to make the determinations in 
paragraphs a.2(1) through a.2(4) above. 

For definition of"Commercial Computer Software" see DFARS 252.227-7014 and DoD CIO 
memorandum dated October 16, 2009. 

HQ C-2-0037 ORGANIZATIONAL CONFLICT OF INTEREST (NAVSEA) 
(JUL2000) 

(a) "Organizational Conflict oflnterest" means that because of other activities or relationships 
with other persons, a person is unable or potentially unable to render impartial assistance or 

advice to the Government, or the person's objectivity in performing the contract work is or might 

be otherwise impaired, or a person has an unfair competitive advantage. "Person" as used herein 
includes Corporations, Partnerships, Joint Ventures, and other business enterprises. 

(b) The Contractor warrants that to the best of its knowledge and belief, and except as otherwise 
set forth in the contract, the Contractor does not have any organizational conflict ofinterest(s) as 
defined in paragraph (a). 

( c) It is recognized that the effort to be performed by the Contractor under this contract may 
create a potential organizational conflict of interest on the instant contract or on a future 
acquisition. In order to avoid this potential conflict of interest, and at the same time to avoid 
prejudicing the best interest of the Government, the right of the Contractor to participate in 
future procurement of equipment and/or services that are the subject of any work under this 
contract shall be limited as described below in accordance with the requirements of PAR 9.5. 

( d) (I) The Contractor agrees that it shall not release, disclose, or use in any way that would 
permit or result in disclosure to any party outside the Government any information provided to 
the Contractor by the Government during or as a result of performance of this contract. Such 
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information includes, but is not limited to, information submitted to the Government on a 
confidential basis by other persons. Further, the prohibition against release of Government 
provided information extends to cover such information whether 
or not in its original form, e.g., where the information has been included in Contractor generated 
work or where it is discernible from materials incorporating or based upon such information. This 
prohibition shall not expire after a given period of time. 

(2) The Contractor agrees that it shall not release, disclose, or use in any way that would 
permit or result in disclosure to any party outside the Government any information generated or 
derived during or as a result of performance of this contract. This prohibition shall expire after a 
period of three years after completion of performance of this contract. 

(3) The prohibitions contained in subparagraphs (d)(l) and (d)(2) shall apply with equal 
force to any affiliate of the Contractor, any subcontractor, consultant, or employee of the 
Contractor, any joint venture involving the Contractor, any entity into or with which it may 
merge or affiliate, or any successor or assign of the Contractor. The terms of paragraph (f) of this 
Special Contract Requirement relating to notification shall apply to any release of information in 
contravention of this paragraph ( d). 

( e) The Contractor further agrees that, during the performance of this contract and for a period of 
three years after completion of performance of this contract, the Contractor, any affiliate of the 
Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture 
involving the Contractor, any entity into or with which it may subsequently merge or affiliate, or 
any other successor or assign of the Contractor, shall not furnish to the United States 
Government, either as a prime contractor or as a 
subcontractor, or as a consultant to a prime contractor or subcontractor, any system, component 
or services which is the subject of the work to be performed under this contract. This exclusion 
does not apply to any recompetition for those systems, components or services furnished 
pursuant to this contract. As provided in FAR 9.505-2, if the Government procures the system, 
component, or services on the basis of work statements growing out of the effort performed 
under this contract, from a source other than the contractor, subcontractor, affiliate, or assign of 
either, during the course of performance of this contract or before the three year period following 
completion of this contract has lapsed, the Contractor may, with the authorization of the 
cognizant Contracting Officer, participate in a subsequent procurement for the same system, 
component, or service. In other words, the Contractor may be authorized to compete for 
procurement(s) for systems, components or services subsequent to an intervening procurement. 

(f) The Contractor agrees that, if after award, it discovers an actual or potential organizational 
conflict of interest, it shall make immediate and full disclosure in writing to the Contracting 
Officer. The notification shall include a description of the actual or potential organizational 
conflict of interest, a description of the action which the Contractor has taken or proposes to 
take to avoid, mitigate, or neutralize the conflict, and 
any other relevant information that would assist the Contracting Officer in making a 
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determination on this matter. Notwithstanding this notification, the Government may terminate 
the contract for the convenience of the Government if determined to be in the best interest of the 
Government. 

(g) Notwithstanding paragraph (f) above, if the Contractor was aware, or should have been aware, 
of an organizational conflict of interest prior to the award of this contract or becomes, or should 
become, aware of an organizational conflict of interest after award of this contract and does not 
make an immediate and full disclosure in writing to the Contracting Officer, the Government may 
terminate this contract for default. 

(h) If the Contractor takes any action prohibited by this requirement or fails to take action 
required by this requirement, the Government may terminate this contract for default. 

(i) The Contracting Officer's decision as to the existence or nonexistence of an actual or potential 
organizational conflict of interest shall be final. 

G) Nothing in this requirement is intended to prohibit or preclude the Contractor from marketing 
or selling to the United States Government its product lines in existence on the effective date of 
this contract; nor, shall this requirement preclude the Contractor from participating in any 
research and development or delivering any design development model or prototype of any such 
equipment. Additionally, sale of catalog or standard commercial items are exempt from this 
requirement. 

(k) The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked 
to evaluate or advise the Government concerning its own products or activities or those of a 

competitor in order to ensure proper safeguards exist to guarantee objectivity and to protect the 
Government's interest. 

(1) The Contractor shall include this requirement in subcontracts of any tier which involve access 
to information or situations/conditions covered by the preceding paragraphs, substituting 
"subcontractor" for "contractor" where appropriate. 

(m) The rights and remedies described herein shall not be exclusive and are in addition to other 
rights and remedies provided by law or elsewhere included in this contract. 

(n) Compliance with this requirement is a material requirement of this contract. 

NON-DISCLOSURE AGREEMENTS 
Contractor personnel shall be provided a Statement of Non-disclosure oflnformation 
(Attachment 10) which shall be completed and signed by each employee as a condition for each 
employee providing services under this Task Order. Completed Nondisclosure Statements shall 
be returned to the Contracting Officer's Representative within fifteen working days after Task 
Order award or from the date of hire for new employees. 
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In addition, the contractor may be required to sign NDA with other companies providing 
support to NAVSEA. 

DATA REQUIREMENTS (NAVSEA) (SEP 1992) 
The data to be furnished hereunder shall be prepared in accordance with the Contract Data 
Requirements List, DD Form 1423, Exhibit(s) A, attached hereto. 

HQ C-2-0063 USE OF NAVY SUPPORT CONTRACTORS FOR OFFICIAL 
CONTRACT FILES (NAVSEA) (APR 2004) 

(a) NAVSEA may use a file room management support contractor, hereinafter referred to as "the 
support contractor", to manage its file room, in which all official contract files, including the 
official file supporting this procurement, are retained. These official files may contain information 
that is considered a trade secret, proprietary, business sensitive or otherwise protected pursuant 
to law or regulation, hereinafter referred to as "protected information". File room management 
services consist of any of the following: secretarial or clerical support; data entry; document 
reproduction, scanning, imaging, or destruction; operation, management, or maintenance of 
paper-based or electronic mail rooms, file rooms, or libraries; and supervision in connection with 
functions listed herein. 

(b) The cognizant Contracting Officer will ensure that any NAVSEA contract under which these 
file room management services are acquired will contain a requirement that: 

The support contractor not disclose any information; 

(2) Individual employees are to be instructed by the support contractor regarding the sensitivity 
of the official contract files; 

(3) The support contractor performing these services be barred from providing any other 
supplies and/or services, or competing to do so, to NAVSEA for the period of performance of its 
contract and for an additional three years thereafter unless otherwise provided by law or 
regulation; and, 
(4) In addition to any other rights the contractor may have, it is a third party beneficiary who has 
the right of direct action against the support contractor, or any person to whom the support 
contractor has released or disclosed protected information, for the unauthorized duplication, 
release, or disclosure of such protected information. 

(c) Execution of this contract by the contractor is considered consent to NAVSEA's permitting 
access to any information, irrespective of restrictive markings or the nature of the information 
submitted, by its file room management support contractor for the limited purpose of executing 
its file room support contract responsibilities. 
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( d) NAVSEA may, without further notice, enter into contracts with other contractors for these 
services. Contractors are free to enter into separate non-disclosure agreements with the file room 
contractor. (Please contact Director, E Business Division for contractor specifics.) However, any 
such agreement will not be considered a prerequisite before information submitted is stored in the 
file room or otherwise encumber the government. 

HQ C-2-0066 CONTRACTOR SAFETY AND HEALTH REQUIREMENTS FOR 
ACCESS TO NAVSEA/PEO SITE (NAVSEA) (MAY 2012) 

(a) Contractor personnel shall comply with all badging and security procedures required to gain 
access to any NAVSEA/PEO site. Contact the Contracting Officer's Representative (COR) for 
specific requirements. 

(b) Contractors are required to adhere to the requirements of 29 CFR 1910, 29 CFR 1926 and 
applicable state and local requirements while in NAVSEA/PEO government spaces. Contractors 
who are injured on site shall notify SEA 04RS, Safety Office, via the COR. 

( c) NAVSEA/PEO site facilities are low to mid-rise buildings with elevators and a contractor 
operated restaurant facility in building 197. Utility areas, electrical/phone closets and the roof are 
generally secured areas with restricted access. NAVSEA/PEO HQ sites generally exhibit low 
hazards with no personal protection equipment (PPE) requirements. Hazards are those typically 
found in an office environment. Slips, trips and falls on wet/icy surfaces, pest control, and 
ergonomic concerns are the primary hazards. It is expected that contractor employees will have 
received training from their employer on hazards associated with the areas in which they will be 
working and know what to do in order to protect themselves. 

(d) Contractors whose employees perform work within NAVSEA/PEO government spaces in 
excess of I 000 hours per calendar quarter during a calendar year shall submit the data elements on 
OSHA Form 300A, Summary of Work Related Injuries and Illnesses, for those employees to 
SEA 04RS via the Contracting Officer's Representative by 15 January for the previous calendar 
year, even if no work related injuries or illnesses occurred. 

(e) Any contractor employee exhibiting unsafe behavior may be removed from the 
NAVSEA/PEO site. Such removal shall not relieve the contractor from meeting its contractual 
obligations and shall not be considered an excusable delay as defined in FAR 52.249-14. 



CONTRACT NO. 
NOOl 78-04-D-4119 

DELIVERY ORDER NO. 

EH05 

SECTION D PACKAGING AND MARKING 

PAGE 

34 of 57 
FINAL 

APPLICABLE TO ALL ITEMS -There are no packaging or marking requirements for the 
services ordered under this Task Order. All requirements for packaging and marking of supplies 
or documents associated with the services shall be packaged, packed and marked in accordance 
with the provisions set forth below or as specified in the Technical Instructions. 

DATA PACKAGING LANGUAGE 

All unclassified data shall be prepared for shipment in accordance with best commercial practice. 

Classified reports, data, and documentation shall be prepared for shipment in accordance with 
National Industrial Security Program Operating Manual (NISPOM), DOD 5220.22-M dated 28 
February 2006. 

MARKING OF REPORTS (NAVSEA) (SEP 1990) 

All reports delivered by the Contractor to the Government under this contract shall prominently 
show on the cover of the report: 

(!) name and business address of the Contractor 

(2) contract number 

(3) task order number 

( 4) whether the contract was competitively or non-competitively awarded 

(5) sponsor: 

Name oflndividual Sponsor: 
Name of Requiring Activity: 
City and State: 
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*Note that Inspection and Acceptance will be performed by the Contracting Officer's 
Representative (COR) identified as the Task Order Manager (TOM) in Section G unless 
otherwise specified in the Technical Instructions issued under this Task Order. 

CLAUSES INCORPORATED BY REFERENCE 

52.246-3 Inspection Of Supplies Cost-Reimbursement MAY 2001 

52.246-5 Inspection Of Services Cost-Reimbursement APR 1984 

CLAUSES INCORPORATED IN FULL TEXT 

FINAL 

INSPECTION AND ACCEPTANCE LANGUAGE FOR LOE SERVICES Items 4000 and 7000 
series - Inspection and acceptance shall be made by the Contracting Officer's Representative 
(COR) or a designated representative of the Government. 

INSPECTION AND ACCEPTANCE LANGUAGE FOR DATA 

Inspection and acceptance of all data shall be as specified on the attached Contract Data 
Requirements List(s), DD Form 1423 (Exhibit 1). 
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SECTION F DELIVERABLES OR PERFORMANCE 

The periods of performance for the following Items are as follows: 

7000 

7001 

7002 

7003 

9000 

CLIN - DELIVERIES OR PERFORMANCE 

4/29/2016 - 4/28/2017 

4/29/2016 - 4/28/2017 

4/29/2016 - 4/28/2017 

4/29/2016-4/28/2017 

4/29/2016 - 4/28/2017 

FINAL 

For proposal purposes, the estimated date of Task Order award is 19 December 2014. The 
Government reserves the right to award sooner or later if necessary. The start and end dates will 
be updated accordingly upon Task Order award. 

PERFORMANCE LANGUAGE FOR LOE SERVICES 

The contractor shall perform the work described in SECTION C, at the level of effort specified in 
SECTION B, as follows: 

The periods of performance for the following Items are as follows: 

7000 

7001 

7002 

7003 

9000 

4/29/2016 - 4/28/2017 

4/29/2016 - 4/28/2017 

4/29/2016-4/28/2017 

4/29/2016-4/28/2017 

4/29/2016-4/28/2017 

The periods of performance for the following Option Items (if exercised) are as follows: 

7100 4/29/2017 - 4/28/2018 

7101 4/29/2017 -4/28/2018 

7102 4/29/2017 -4/28/2018 

7103 4/29/2017 - 4/28/2018 

7200 4/29/2018 - 4/28/2019 

7201 4/29/2018 - 4/28/2019 

7202 4/29/2018 - 4/28/2019 

7203 4/29/2018 - 4/28/2019 

9100 4/29/2017 - 4/28/2018 

9200 4/29/2018 - 4/28/2019 
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The periods of performance for the following Award Term Options (if earned and if exercised) 
are as follows: 

7300 4/29/2019 - 4/28/2020 
7301 4/29/2019 - 4/28/2020 
7302 4/29/2019 - 4/28/2020 
7303 4/29/2019 - 4/28/2020 
7400 4/29/2020 - 4/28/2021 
7401 4/29/2020 - 4/28/2021 
7402 4/29/2020 - 4/28/2021 
7403 4/29/2020 - 4/28/2021 
9300 4/29/2019 - 4/28/2020 
9400 4/29/2020 - 4/28/2021 

DATADELIVERYLANGUAGEFORSERVICESONLYPROCUREMENTS 

All data to be furnished under this contract shall be delivered prepaid to the destination(s) and at 
the time (s) specified on the Contract Data Requirements Lists(s), DD Form 1423 *Note that not 

all Data deliverables will be specified by or on CDRL DD Form 1423. Inspection and Acceptance 
for all data will be specified at the Technical Instruction level. 

CLAUSES INCORPORATED BY REFERENCE 

52.242-15 Stop-Work Order AUG 1989 (Alternate I APR 1984) 

52.247-34 FOB ORIGIN, CONTRACTOR's FACILITY (FEB 2006) 
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HQ G-2-0009 SUPPLEMENTAL INSTRUCTIONS REGARDING ELECTRONIC 
INVOICING (NAVSEA) (SEP 2012) 

FINAL 

(a) The Contractor agrees to segregate costs incurred under this contract/task order (TO), as 

applicable, at the lowest level of performance, either at the technical instruction (TI), sub line item 
number (SLIN), or contract line item number (CLIN) level, rather than on a total contract/TO 
basis, and to submit invoices reflecting costs incurred at that level. Supporting documentation in 
Wide Area Workflow (WA WF) for invoices shall include summaries of work charged during the 
period covered as well as overall cumulative summaries by individual labor categories, rates, and 
hours (both straight time and overtime) invoiced; as well as, a cost breakdown of other direct 
costs (ODCs), materials, and travel, by TI, SLIN, or CLIN level. For other than firm fixed price 

subcontractors, subcontractors are also required to provide labor categories, rates, and hours 
(both straight time and overtime) invoiced; as well as, a cost breakdown of ODCs, materials, and 
travel invoiced. Supporting documentation may be encrypted before submission to the prime 
contractor for WAWF invoice submittal. Subcontractors may email encryption code information 
directly to the Contracting Officer (CO) and Contracting Officer Representative (COR). Should 
the subcontractor lack encryption capability, the subcontractor may also email detailed 
supporting cost information directly to the CO and COR; or other method as agreed to by the 
CO. 

(b) Contractors submitting payment requests and receiving reports to WAWF using either 
Electronic Data Interchange (EDI) or Secure File Transfer Protocol (SFTP) shall separately send 
an email notification to the COR and CO on the same date they submit the invoice in WAWF. No 
payments shall be due if the contractor does not provide the COR and CO email notification as 
required herein. 

252.204-0005 Line Item Specific: by Cancellation Date. (SEP 2009) 

The payment office shall make payment using the ACRN with the earliest cancellation date first, 
exhausting all funds in that ACRN before disbursing funds from the next. In the event there is 
more than one ACRN associated with the same cancellation date, the payment amount shall be 
disbursed from each ACRN with the same cancellation date in the same proportion as the amount 
of funding obligated for each ACRN with the same cancellation date. 

252.204-7006 BILLING INSTRUCTIONS (OCT 2005) 

When submitting a request for payment, the Contractor shall-

(a) Identify the contract line item(s) on the payment request that reasonably reflect contract 
work performance; and 
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(b) Separately identify a payment amount for each contract line item included in the payment 
request. 

252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND 
RECEIVING REPORTS (MAR 2008) 

(a) Definitions. As used in this clause--

(1) "Contract financing payment" and "invoice payment" have the meanings given in section 
32.001 of the Federal Acquisition Regulation. 

(2) "Electronic form" means any automated system that transmits information electronically 
from the initiating system to all affected systems. Facsimile, e-mail, and scanned documents are 
not acceptable electronic forms for submission of payment requests. However, scanned 
documents are acceptable when they are part of a submission of a payment request made using 
Wide Area WorkFlow (WAWF) or another electronic form authorized by the Contracting Officer. 

(3) "Payment request" means any request for contract financing payment or invoice payment 
submitted by the Contractor under this contract. 

(b) Except as provided in paragraph ( c) of this clause, the Contractor shall submit payment 
requests and receiving reports using WAWF, in one of the following electronic formats that 
WA WF accepts: Electronic Data Interchange, Secure File Transfer Protocol, or World Wide Web 
input. Information regarding WAWF is available on the Internet at https://wawf.eb.mil. 

(c) The Contractor may submit a payment request and receiving report using other than WAWF 
only when-

(1) The Contracting Officer authorizes use of another electronic form. With such an 

authorization, the Contractor and the Contracting Officer shall agree to a plan, which shall include 
a timeline, specifying when the Contractor will transfer to WAWF; 

(2) DoD is unable to receive a payment request or provide acceptance in electronic form; 

(3) The Contracting Officer administering the contract for payment has determined, in writing, 
that electronic submission would be unduly burdensome to the Contractor. In such cases, the 
Contractor shall include a copy of the Contracting Officer's determination with each request for 
payment; or 

( 4) DoD makes payment for commercial transportation services provided under a Government 
rate tender or a contract for transportation services using a DoD-approved electronic third party 
payment system or other exempted vendor payment/invoicing system ( e.g., PowerTrack, 
Transportation Financial Management System, and Cargo and Billing System). 



CONTRACT NO. 

N00! 78-04-D-4119 
DELIVERY ORDER NO. 

EHOS 
PAGE 

40 of 57 
FINAL 

( d) The Contractor shall submit any non-electronic payment requests using the method or 
methods specified in Section G of the contract. 

( e) In addition to the requirements of this clause, the Contractor shall meet the requirements of 
the appropriate payment clauses in this contract when submitting payment requests. 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012) 

(a) Definitions. As used in this clause-

"Department of Defense Activity Address Code (DoDAAC)" is a six position code that 
uniquely identifies a unit, activity, or organization. 

"Document type" means the type of payment request or receiving report available for creation in 
Wide Area WorkFlow (WAWF). 

"Local processing office (LPO)" is the office responsible for payment certification when 
payment certification is done external to the entitlement system. 

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor 

payment requests and receiving reports, as authorized by DFARS 252.232-7003, Electronic 
Submission of Payment Requests and Receiving Reports. 

(c) WAWF access. To access WAWF, the Contractor shall-

(I) Have a designated electronic business point of contact in the Central Contractor Registration 
at https://www.acguisition.gov; and 

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for 
self-registration available at this web site. 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF 
Web-Based Training Course and use the Practice Training Site before submitting payment 

requests through WAWF. Both can be accessed by selecting the "Web Based Training" link on 

the WAWF home page at https://wawf.eb.mil/ 

(e) WAWF methods of document submission. Document submissions may be via web entry, 
Electronic Data Interchange, or File Transfer Protocol. 

(f) WAWF payment instructions. The Contractor must use the following information when 
submitting payment requests and receiving reports in WAWF for this contract/order: 
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(I) Document type. The Contractor shall use the following document type(s). 

(Contracting Officer: Insert applicable document type(s). 

Note: If a "Combo" document type is identified but not supportable by the Contractor's 
business 

FINAL 

systems, an "Invoice" (stand-alone) and "Receiving Report" (stand-alone) document type may 
be 
used instead.) 

(2) Inspection/acceptance location. The Contractor shall select the following 
inspection/acceptance location(s) in WAWF, as specified by the contracting officer. 

(Contracting Officer: Insert inspection and acceptance locations or "Not applicable.") 

(3) Document routing. The Contractor shall use the information in the Routing Data Table 
below only to fill in applicable fields in WA WF when creating payment requests and receiving 
reports in the system. 

Routing Data Table* 

iPieldName in WAWF Data to be entered WAWF 
Day Official DoDAAC TBD 
ssue by DoDAAC N00024 

k'\dmin DoDAAC TBD 

nspect by DoDAAC N00024 

Ship To Code N00024 
Ship From Code 

Mark For Code 

Service Approver 
(DoDAAC) 

Service Acceptor 

(DoDAAC) 

Accept at Other DoDAAC 

LP0DoDAAC 

DCAA Auditor DoDAAC 

Other DoDAAC(s) 

( 4) Payment request and supporting documentation. The Contractor shall ensure a payment 
request includes appropriate contract line item and sub line item descriptions of the work 
performed or supplies delivered, unit price/cost per unit, fee (if applicable), and all relevant 
back-up documentation, as defined in DFARS Appendix F, (e.g. timesheets) in support of each 
payment request. 
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(5) WAWF email notifications. The Contractor shall enter the e-mail address identified below in 

the "Send Additional Email Notifications" field ofWAWF once a document is submitted in the 
system. 

(b)(6) 

(g) WAWF point of contact. 

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following 

contracting activity's WAWF point of contact. 

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

HQ G-2-0009 SUPPLEMENTAL INSTRUCTIONS REGARDING ELECTRONIC 
INVOICING (NAVSEA) (SEP 2012) 
(a) The Contractor agrees to segregate costs incurred under this contract/task order (TO), as 

applicable, at the lowest level of performance, either at the technical instruction (TI), sub line 
item number (SLIN), or contract line item number (CLIN) level, rather than on a total 
contract/TO basis, and to submit invoices reflecting costs incurred at that level. Supporting 

documentation in Wide Area Workflow (WA WF) for invoices shall include summaries of work 

charged during the period covered as well as overall cumulative summaries by individual labor 

categories, rates, and hours (both straight time and overtime) invoiced; as well as, a cost 

breakdown of other direct costs (ODCs), materials, and travel, by TI, SLJN, or CLIN level. For 

other than firm fixed price subcontractors, subcontractors are also required to provide labor 

categories, rates, and hours (both straight time and overtime) invoiced; as well as, a cost 

breakdown of ODCs, materials, and travel invoiced. Supporting documentation may be 

encrypted before submission to the prime contractor for WA WF invoice submittal. 

Subcontractors may email encryption code information directly to the Contracting Officer (CO) 

and Contracting Officer Representative (COR). Should the subcontractor lack encryption 

capability, the subcontractor may also email detailed supporting cost information directly to the 
CO and COR; or other method as agreed to by the CO. 

(b) Contractors submitting payment requests and receiving reports to WAWF using either 
Electronic Data Interchange (EDI) or Secure File Transfer Protocol (SFTP) shall separately send 

an email notification to the COR and CO on the same date they submit the invoice in WAWF. 

No payments shall be due if the contractor does not provide the COR and CO email notification 
as required herein. 

TYPE OF ORDER 
This task order is a Cost-Plus-Incentive-Fee (CPIF) and Cost-Plus-Fixed-Fee (CPFF) for labor 
line items and cost-only for ODCs. The contractor shall devote the specified level of effort for 

time period(s) stated in Section Band H, as applicable. 
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SYSTEM FOR AWARD MANAGEMENT (SAM) - The contractor must be registered in the 
System for Award Management (SAM) in order to be eligible for award. The Contractor must 
maintain registration throughout the ordering period. PAYMENT will not be made to the 
contractor if the Contractor's registration lapses. 
POINTS OF CONTACT - The Government points of contact for this Task Order are as 
follows: 

OMBUDSMAN (NAVSEA AND OVERARCHING) 
Naval S S t Command 
Attn (b)(6) 

1333 Isaac Hull Avenue, SE 
Washington Navy Yard, DC 20376 

e-mail 

PROCURING CONTRACTING OFFICER (PCO) 
Naval Sea Systems Command 
Attn: (b)(6) 

Washington Nav 
Telephone 
e-mail 

PURCHASE OFFICE REPRESENTATIVE (POR)* 
Naval S S t Command 
Attn: (b)(6) 

1333 Isaac Hull Avenue, SE 
Washingt N Y: d DC 20376 
Teleph 
e-mail 

(b)(6) 

(b)(6) 

*Note that the POR is the Contract Specialist 

CONTRACTING OFFICER'S REPRESENTATIVE (COR) 
Nav Command . . 
Attn (b)(6) 

1333 Isaac Hull Avenue SE 
Washington Navy Yard, DC 20376 

e-mail 

The Government reserves the right to unilaterally change the points of contacts at anytime. 
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Accounting Data 

SLINID PR Number Amount 

700001 130056483100001 2643151.00 
LLA : 
AD 1761804 SB2B 251 WS010 0 050120 2D 000000 A00003389706 

700101 130056483100003 
LLA : 
AD 1761804 8B2B 251 WS010 0 050120 2D 000000 A00003389706 

700102 
LLA : 

130056483100005 

AB 1761804 8BSB 251 VU021 0 050120 2D 000000 Al0003389706 

700103 
LLA : 

130056483200001 

AA 1761810 A4UU 251 WS010 0 050120 2D 000000 A00003389782 

700201 
LLA : 

130056483100007 

AD 1761804 8628 251 WS010 0 050120 2D 000000 A00003389706 

700301 
LLA : 

130056483100008 

AC 1761804 8B2B 251 WS010 0 050120 2D 000000 A20003389706 

900001 
LLA : 

130056483100002 

AD 1761804 8B2B 251 WS010 0 050120 2D 000000 A00003389706 

900002 
LLA : 

130056483100006 

AB 1761804 8B5B 251 VU021 0 050120 2D 000000 A10003389706 

900003 
LLA : 

130056483100009 

AC 1761804 8828 251 WS010 0 050120 2D 000000 A20003389706 

900004 
LLA: 

130056483200002 

AA 1761810 A4UU 251 WS010 0 050120 2D 000000 A00003389782 

BASE Funding 6699604.00 
Cumulative Funding 6699604.00 

1415341.00 

126938.00 

189403.00 

1205132. 00 

449678.00 

584848.00 

14104.00 

49964.00 

21045.00 

FINAL 
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SECTION H SPECIAL CONTRACT REQUIREMENTS 

5252.202-9101 ADDITIONAL DEFINITIONS (MAY 1993) 

FINAL 

As used throughout this Task Order, the following terms shall have the meanings set forth below: 
(a) DEPARTMENT - means the Department of the Navy. 

(b) REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR) -All references 
to the FAR in this contract shall be deemed to also reference the appropriate sections of the 
Defense FAR Supplement (DFARS), unless clearly indicated otherwise. 

(c) REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR DEFENSE 
ACQUISITION REGULATION -All references in this document to either the Armed Services 
Procurement Regulation (ASPR) or the Defense Acquisition Regulation (DAR) shall be deemed 
to be references to the appropriate sections of the FAR/DFARS. 

NAVSEA 5252.232-9104 ALLOTMENT OF FUNDS (JAN 2008) 

(a) This contract is incrementally funded with respect to both cost and fee. The amount(s) 

presently available and allotted to this contract for payment of fee for incrementally funded contract 
line item number/contract subline item number (CLIN/SLIN), subject to the clause entitled "FIXED 

FEE" (FAR 52.216-8) or "INCENTIVE FEE" (FAR 52.216-10), as appropriate, is specified below. 
The amount(s) presently available and allotted to this contract for payment of cost for incrementally 
funded CLINs/SLINs is set forth below. As provided in the clause of this contract entitled 

"LIMITATION OF FUNDS" (FAR 52.232-22), the CLINs/SLINs covered thereby, and the period 
of performance for which it is estimated the allotted amount(s) will cover are as follows: 

ITEM 

7000 

7001 

7002 

7003 

9000 

CPFF/CPIF/ODC 

ALLOTTED TO 
COST 

669,961.00 

ALLOTTED TO FEE EST. POP THROUGH 

0.00 

(b) The parties contemplate that the Government will allot additional amounts to this contract from time to time for 
the incrementally funded CL!Ns/SL!Ns by unilateral contract modification, and any such modification shall state 
separately the amount(s) allotted for cost, the arnount(s) allotted for fee, the CL!Ns/SL!Ns covered thereby, and the 
period of performance which the arnount(s) are expected to cover. 

(c) CLINs/SLINs _ are fully funded and performance under these CLINs/SLINs is subject to the 
clause of this contract entitled "LIMITATION OF COST" (FAR 52.232-20). 
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( d) The Contractor shall segregate costs for the performance of incrementally funded CLINs/SLINs 
from the costs of performance of fully funded CLINs/SLINs. 

5252-242-9115 TECHNICAL INSTRUCTIONS (APR 1999) 

(a) Performance of the work hereunder may be subject to written technical instructions signed by 

the Contracting Officer's Representative specified in Section G of this contract. As used herein, 

technical instructions are defined to include the following: 

(1) Directions to the Contractor which suggest pursuit of certain lines of inquiry, shift work 
emphasis, fill in details or otherwise serve to accomplish the contractual statement of work. 

(2) Guidelines to the Contractor which assist in the interpretation of drawings, specifications or 

technical portions of work description. 

(b) Technical instructions must be within the general scope of work stated in the contract. 

Technical instructions may not be used to: (I) assign additional work under the contract; (2) direct a 

change as defined in the "CHANGES" clause of this contract; (3) increase or decrease the contract 

price or estimated contract amount (including fee), as applicable, the level of effort, or the time 

required for contract performance; or (4) change any of the terms, conditions or specifications of the 
contract. 
( c) If, in the opinion of the Contractor, any technical instruction calls for effort outside the scope of 

the contract or is inconsistent with this requirement, the Contractor shall notify the Contracting 

Officer in writing within ten (10) working days after the receipt of any such instruction. The 

Contractor shall not proceed with the work affected by the technical instruction unless and until the 

Contractor is notified by the Contracting Officer that the technical instruction is within the scope 

of this contract. 

(d) Nothing in the foregoing paragraph shall be construed to excuse the Contractor from 

performing that portion of the contractual work statement which is not affected by the disputed 
technical instruction. 

NAVSEA 5252.216-9122 LEVEL OF EFFORT -ALTERNATE I (MAY 2010) 

(a) The Contractor agrees to provide the total level of effort specified in the next sentence in 

performance of the work described in Sections B and C of this contract. The total level of effort 

for the performance of this contract shall b-otal man-hours of direct labor, and an 

additiom,#fflil-nan-hours for surge, including subcontractor direct labor for those 
subcontractors specifically identified in the Contractor's proposal as having hours included in the 
proposed level of effort. 

(b) Of the total man-hours of direct labor set forth above, it is estimated that (0) man-hours are 
uncompensated effort. Uncompensated effort is defined as hours provided by personnel in excess 
of 40 hours per week without additional compensation for such excess work. All other effort is 
defined as compensated effort. If no effort is indicated in the first sentence of this paragraph, 

uncompensated effort performed by the Contractor shall not be counted in fulfillment of the level 

of effort obligations under this contract. 
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( c) Effort performed in fulfilling the total level of effort obligations specified above shall only 
include effort performed in direct support of this contract and shall not include time and effort 
expended on such things as (local travel to and from an employee's usual work location), 
uncompensated effort while on travel status, truncated lunch periods, work (actual or inferred) at 
an employee's residence or other non-work locations (except as provided in paragraph (i) below), 

or other time and effort which does not have a specific and direct contribution to the tasks 
described in Sections B and C. 

( d) The level of effort for this contract shall be expended at an average rate of approximately 
(Offerer to fill in) hours per week. It is understood and agreed that the rate of man-hours per 
month may fluctuate in pursuit of the technical objective, provided such fluctuation does not 
result in the use of the total man-hours of effort prior to the expiration of the term hereof, except 
as provided in the following paragraph. 

( e) If, during the term hereof, the Contractor finds it necessary to accelerate the expenditure of 
direct labor to such an extent that the total man-hours of effort specified above would be used 
prior to the expiration of the term, the Contractor shall notify the Contracting Officer in writing 
setting forth the acceleration required, the probable benefits which would result, and an offer to 
undertake the acceleration at no increase in the estimated cost or fee together with an offer, 
setting forth a proposed level of effort, cost breakdown, and proposed fee, for continuation of 
the work until expiration of the term hereof. The offer shall provide that the work proposed will 
be subject to the terms and conditions of this contract and any additions or changes required by 
then current law, regulations, or directives, and that the offer, with a written notice of acceptance 
by the Contracting Officer, shall constitute a binding contract. The Contractor shall not accelerate 

any effort until receipt of such written approval by the Contracting Officer. Any agreement to 
accelerate will be formalized by contract modification. 

(f) The Contracting Officer may, by written order, direct the Contractor to accelerate the 
expenditure of direct labor such that the total man-hours of effort specified in paragraph (a) 
above would be used prior to the expiration of the term. This order shall specify the acceleration 
required and the resulting revised term. The Contractor shall acknowledge this order within five 
days of receipt. 

(g) The Contractor shall provide and maintain an accounting system, acceptable to the 
Administrative Contracting Officer and the Defense Contract Audit Agency (DCAA), which 
collects costs incurred and effort (compensated and uncompensated, if any) provided in 
fulfillment of the level of effort obligations of this contract. The Contractor shall indicate on each 
invoice the total level of effort claimed during the period covered by the invoice, separately 
identifying compensated effort and uncompensated effort, if any. 

(h) Within 45 days after completion of the work under each separately identified period of 
performance hereunder, the Contractor shall submit the following information in writing to the 
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Contracting Officer with copies to the cognizant Contract Administration Office and to the 
DCAA office to which vouchers are submitted: (I) the total number of man-hours of direct labor 
expended during the applicable period; (2) a breakdown of this total showing the number of 
man-hours expended in each direct labor classification and associated direct and indirect costs; (3) 
a breakdown of other costs incurred; ( 4) the Contractor's estimate of the total allowable cost 
incurred under the contract for the period. Within 45 days after completion of the work under the 
contract, the Contractor shall submit, in addition, in the case of a cost underrun; and ( 5) the 

amount by which the estimated cost of this contract may be reduced to recover excess funds. All 
submissions shall include subcontractor information. 

(i) Unless the Contracting Officer determines that alternative worksite arrangements are 
detrimental to contract performance, the Contractor may perform up to I 0% of the hours at an 
alternative worksite, provided the Contractor has a company-approved alternative worksite plan. 
The primary worksite is the traditional "main office" worksite. An alternative worksite means an 
employee's residence or a telecommuting center. A telecommuting center is a geographically 
convenient office setting as an alternative to an employee's main office. The Government reserves 
the right to review the Contractor's alternative worksite plan. In the event performance becomes 
unacceptable, the Contractor will be prohibited from counting the hours performed at the 
alternative worksite in fulfilling the total level of effort obligations of the contract. Regardless of 
work location, all contract terms and conditions,including security requirements and labor laws, 
remain in effect. The Government shall not incur any additional cost nor provide additional 
equipment for contract performance as a result of the Contractor's election to implement an 

alternative worksite plan. 

0) Notwithstanding any of the provisions in the above paragraphs and subject to the 
LIMITATION OF FUNDS or LIMITATION OF COST clauses, as applicable, the period of 
performance may beextended and the estimated cost may be increased in order to permit the 
Contractor to provide all of the man-hours listed in paragraph (a) above. The Contractor shall 

continue to be paid fee for each manhour performed in accordance with the terms of the contract. 

5252.237-9106 SUBSTITUTION OF PERSONNEL (SEP 1990) 

(a) The Contractor agrees that a partial basis for award of this contract is the list of key personnel 
proposed. Accordingly, the Contractor agrees to assign to this contract those key persons whose 
resumes were submitted with the proposal necessary to fulfill the requirements of the contract. No 
substitution shall be made without prior notification to and concurrence of the Contracting Officer in 
accordance with this requirement. 
(b) All proposed substitutes shall have qualifications equal to or higher than the qualifications of the 
person to be replaced. The Contracting Officer shall be notified in writing of any proposed 
substitution at least forty-five ( 45) days, or ninety (90) days if a security clearance is to be 
obtained, in advance of the proposed substitution. Such notification shall include: (I) an 
explanation of the circumstances necessitating the substitution; (2) a complete resume of the 
proposed substitute; and (3) any other information requested by the Contracting Officer to enable 
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him/her to judge whether or not the Contractor is maintaining the same high quality of personnel that 
provided the partial basis for award. 
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FAR 52.204-2 -- SECURITY REQUIREMENTS (AUG. 1996) 
FAR 52.204-7 SYSTEM FOR AWARD MANAGEMENT (JUL 2013) 
FAR 52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR 
PERSONNEL (SEP 2007) 

FINAL 

FAR 52.216-8 FIXED FEE (JUN 2011) (APPLICABLE TO CLIN 7003, AND IF EXERCISED 
7103 AND 7203, AND IF EARNED AND EXERCISED 7303 AND 7403) 

FAR 52.232-20 LIMITATION OF COST (APR 1984) 
FAR 52.232-22 LIMITATION OF FUNDS (APR 1984) 

DFARS 252.204-7004 ALTERNATE A, SYSTEM FOR AWARD MANAGEMENT (MAY 
2013) 

All clauses incorporated by reference in the basic IDIQ contract apply to this Task Order, as 
applicable. 

Note: Regarding 52.244-2 -- SUBCONTRACTS (OCT 2010) -ALTERNATE I (JUNE 2007), 
teaming arrangement with any firm not included in the Contractor's basic IDIQ contract must be 

submitted to the basic MAC Contracting Officer for approval. Team member (subcontract) 
additions after Task Order award must be approved by the Task Order Contracting Officer. 

CLAUSES INCORPORATED BY FULL TEXT 

FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
(NAVSEA VARIATION) (SEP 2009) 

(a) The Government may extend the term of this contract by written notice(s) to the Contractor 
within the periods specified below. If more than one option exists the Government has the right 
to unilaterally exercise any such option whether or not it has exercised other options. 

Item Latest Option Exercise Date 

7003 04/28/2017 

7100 04/28/2018 

7101 04/28/2018 
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7102 04/28/2018 

7103 04/28/2018 

7200 04/28/2019 

7201 04/28/2019 

7202 04/28/2019 

7203 04/28/2019 

9100 04/28/2018 

9200 04/28/2019 

(b) If the Government exercises this option, the extended contract shall be considered to include 
this option clause. 

(c) The total duration of this contract, including the exercise of any option(s) under this clause, 
shall not exceed five (5) years, however, in accordance with paragraph (g) of the requirement of 
this contract entitled "LEVEL OF EFFORT" (NAVSEA 5252.216-9122), if the total man-hours 
delineated in paragraph (a) of the LEVEL OF EFFORT requirement, have not been expended 
within the period specified above, the Government may require the Contractor to continue to 
perform the work until the total number of man-hours specified in paragraph (a) of the 
aforementioned requirement have been expended. 

FAR 52.244-2 -- SUBCONTRACTS (OCT 2010) 

a) Definitions. As used in this clause-

"Approved purchasing system" means a Contractor's purchasing system that has been reviewed 
and approved in accordance with Part 44 of the Federal Acquisition Regulation (FAR). 

"Consent to subcontract" means the Contracting Officer's written consent for the Contractor to 
enter into a particular subcontract. 

"Subcontract" means any contract, as defined in FAR Subpart 2.1, entered into by a 
subcontractor to furnish supplies or services for performance of the prime contract or a 
subcontract. It includes, but is not limited to, purchase orders, and changes and modifications to 
purchase orders. 

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required 
only on unpriced contract actions (including unpriced modifications or unpriced delivery orders), 
and only if required in accordance with paragraph ( c) or ( d) of this clause. 

( c) If the Contractor does not have an approved purchasing system, consent to subcontract is 
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(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or 

(2) Is fixed-price and exceeds-
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(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National 
Aeronautics and Space Administration, the greater of the simplified acquisition threshold or 5 
percent of the total estimated cost of the contract; or 

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National 
Aeronautics and Space Administration, either the simplified acquisition threshold or 5 percent of 
the total estimated cost of the contract. 

( d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall 
obtain the Contracting Officer's written consent before placing the following subcontracts: 

THE TASK ORDER CONTRACTING OFFICER'S APPROVAL IS REQUIRED PRIOR TO 
THE ADDITION OF ANY SUBCONTRACTORS NOT LISTED IN PARAGRAPH (J) 
BELOW, AND FOR ANY CHANGES TO THE TYPE OF THE CONTRACT FOR 
EXISTING SUBCONTRACTS. THE TASK ORDER CONTRACTING OFFICER WILL 
DETERMINE THE DOCUMENTATION TO BE SUBMITTED BY THE CONTRACTOR 
FOR APPROVAL. 

( e )(I) The Contractor shall notify the Contracting Officer reasonably in advance of placing any 
subcontract or modification thereof for which consent is required under paragraph (b ), ( c ), or ( d) 
of this clause, including the following information: 

(i) A description of the supplies or services to be subcontracted. 

(ii) Identification of the type of subcontract to be used. 

(iii) Identification of the proposed subcontractor. 

(iv) The proposed subcontract price. 

(v) The subcontractor's current, complete, and accurate certified cost or pricing data and 
Certificate of Current Cost or Pricing Data, if required by other contract provisions. 

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting 
Standards when such data are required by other provisions of this contract. 

(vii) A negotiation memorandum reflecting-
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(B) The most significant considerations controlling establishment of initial or revised prices; 

(C) The reason certified cost or pricing data were or were not required; 

(D) The extent, if any, to which the Contractor did not rely on the subcontractor's certified cost 
or pricing data in determining the price objective and in negotiating the final price; 

(E) The extent to which it was recognized in the negotiation that the subcontractor's certified 
cost or pricing data were not accurate, complete, or current; the action taken by the Contractor 
and the subcontractor; and the effect of any such defective data on the total price negotiated; 

(F) The reasons for any significant difference between the Contractor's price objective and the 
price negotiated; and 

(G) A complete explanation of the incentive fee or profit plan when incentives are used. The 
explanation shall identify each critical performance element, management decisions used to 
quantify each incentive element, reasons for the incentives, and a summary of all trade-off 
possibilities considered. 

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into 
any subcontract for which consent is not required under paragraph (b ), ( c ), or ( d) of this clause. 

(t) Unless the consent or approval specifically provides otherwise, neither consent by the 
Contracting Officer to any subcontract nor approval of the Contractor's purchasing system shall 
constitute a determination -

(1) Of the acceptability of any subcontract terms or conditions; 

(2) Of the allowability of any cost under this contract; or 

(3) To relieve the Contractor of any responsibility for performing this contract. 

(g) No subcontract or modification thereof placed under this contract shall provide for payment 
on a cost-plus-a-percentage-of-cost basis, and any fee payable under cost-reimbursement type 
subcontracts shall not exceed the fee limitations in FAR 15.404-4(c)(4)(i). 

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or 
suit filed and prompt notice of any claim made against the Contractor by any subcontractor or 
vendor that, in the opinion of the Contractor, may result in litigation related in any way to this 
contract, with respect to which the Contractor may be entitled to reimbursement from the 
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(i) The Government reserves the right to review the Contractor's purchasing system as set forth 
in FAR Subpart 44.3. 

G) Paragraphs ( c) and ( e) of this clause do not apply to the following subcontracts, which were 
evaluated during negotiations: 

52.216-10 -- Incentive Fee (Jun2011) (Applicable to CLINs 7000, 7001, and 7002, and if 

exercised 7100, 7101, 7102, 7200, 7201, and 7202, and if earned and exercised 7300, 7301, 7302, 
7400, 7401, and 7402) 

(a) General. The Government shall pay the Contractor for performing this contract a fee 
determined as provided in this contract. 

(b) Target cost and target fee. The target cost and target fee specified in the Schedule are subject 
to adjustment if the contract is modified in accordance with paragraph ( d) of this clause. 

(1) "Target cost," as used in this contract, means the estimated cost of this contract as initially 
negotiated, adjusted in accordance with paragraph ( d) below. 

(2) "Target fee," as used in this contract, means the fee initially negotiated on the assumption that 
this contract would be performed for a cost equal to the estimated cost initially negotiated, 
adjusted in accordance with paragraph ( d) of this clause. 
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(I) Normally, the Government shall pay the fee to the Contractor as specified in the Schedule. 
However, when the Contracting Officer considers that performance or cost indicates that the 
Contractor will not achieve target, the Government shall pay on the basis of an appropriate lesser 
fee. When the Contractor demonstrates that performance or cost clearly indicates that the 
Contractor will earn a fee significantly above the target fee, the Government may, at the sole 
discretion of the Contracting Officer, pay on the basis of an appropriate higher fee. 

(2) Payment of the incentive fee shall be made as specified in the Schedule; provided that the 
Contracting Officer withholds a reserve not to exceed 15 percent of the total incentive fee or 
$100,000, whichever is less, to protect the Government's interest. The Contracting Officer shall 
release 75 percent of all fee withholds under this contract after receipt of an adequate certified 
final indirect cost rate proposal covering the year of physical completion of this contract, 
provided the Contractor has satisfied all other contract terms and conditions, including the 
submission of the final patent and royalty reports, and is not delinquent in submitting final 
vouchers on prior years' settlements. The Contracting Officer may release up to 90 percent of 
the fee withholds under this contract based on the Contractor's past performance related to the 
submission and settlement of final indirect cost rate proposals. 

( d) Equitable adjustments. When the work under this contract is increased or decreased by a 
modification to this contract or when any equitable adjustment in the target cost is authorized 
under any other clause, equitable adjustments in the target cost, target fee, minimum fee, and 
maximum fee, as appropriate, shall be stated in a supplemental agreement to this contract. 

(e) Fee payable. 

(1) The fee payable under this contract shall be the target fee increased by 50 cents for every 
dollar that the total allowable cost is less than the target cost or decreased by 50 cents for every 
dollar that the total allowable cost exceeds the target cost. In no event shall the fee be greater 
than __ percent or less than _ percent of the target cost. In no event shall the proposed target 
fee be greater than_ percent. 

(2) The fee shall be subject to adjustment, to the extent provided in paragraph ( d) of this clause, 
and within the minimum and maximum fee limitations in paragraph (e)(l) of this clause, when the 
total allowable cost is increased or decreased as a consequence of --

(i) Payments made under assignments; or 

(ii) Claims excepted from the release as required by paragraph (h)(2) of the Allowable Cost and 
Payment clause. 
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(3) If this contract is terminated in its entirety, the portion of the target fee payable shall not be 

subject to an increase or decrease as provided in this paragraph. The termination shall be 
accomplished in accordance with other applicable clauses of this contract. 

( 4) For the purpose of fee adjustment, "total allowable cost" shall not include allowable costs 
arising out of --

(i) Any of the causes covered by the Excusable Delays clause to the extent that they are beyond 
the control and without the fault or negligence of the Contractor or any subcontractor; 

(ii) The taking effect, after negotiating the target cost, of a statute, court decision, written ruling, 
or regulation that results in the Contractor's being required to pay or bear the burden of any tax 
or duty or rate increase in a tax or duty; 

(iii) Any direct cost attributed to the Contractor's involvement in litigation as required by the 
Contracting Officer pursuant to a clause of this contract, including furnishing evidence and 

information requested pursuant to the Notice and Assistance Regarding Patent and Copyright 
Infringement clause; 

(iv) The purchase and maintenance of additional insurance not in the target cost and required by 
the Contracting Officer, or claims for reimbursement for liabilities to third persons pursuant to 
the Insurance Liability to Third Persons clause; 

(v) Any claim, loss, or damage resulting from a risk for which the Contractor has been relieved of 

liability by the Government Property clause; or 

(vi) Any claim, loss, or damage resulting from a risk defined in the contract as unusually 
hazardous or as a nuclear risk and against which the Government has expressly agreed to 
indemnify the Contractor. 

(5) All other allowable costs are included in "total allowable cost" for fee adjustment in 
accordance with this paragraph ( e ), unless otherwise specifically provided in this contract. 

(f) Contract modification. The total allowable cost and the adjusted fee determined as provided in 
this clause shall be evidenced by a modification to this contract signed by the Contractor and 
Contracting Officer. 

(g) Inconsistencies. In the event of any language inconsistencies between this clause and 
provisioning documents or Government options under this contract, compensation for spare 
parts or other supplies and services ordered under such documents shall be determined in 
accordance with this clause. 
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